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USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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GENERAL NOTES

1. ALL WORKS MATERIALS SHALL CONFIRM TO THE LAST REVISION OF THE STANDARDS AND SPECIFICATIONS FOR THE CITY OF OTTAWA,
     ONTARIO PROVINCIAL STANDARD DRAWINGS (OPSD) AND SPECIFICATIONS (OPSS), WHERE APPLICABLE. LOCAL UTILITY STANDARDS    AND

MINISTRY OF TRANSPORTATION STANDARDS WILL APPLY WHERE REQUIRED.
2. THE CONTRACTORS SHALL CONFIRM THE LOCATION OF ALL EXISTING UTILITIES WITHIN THE SITE AND ADJACENT WORK AREAS. THE
     CONTRACTORS SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES TO THE SATISFACTION OF THE AUTHORITY HAVING
     JURISDICTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPAIR OR REPLACEMENT OF ANY SERVICES OR UTILITIES DISTURBED

DURING CONSTRUCTION , TO THE SATISFACTION OF THE AUTHORITY HAVING JURISDICTION.
3. ALL DIMENSIONS SHALL BE CHECKED AND VERIFIED IN THE FIELD BY THE CONTRACTOR PRIOR TO THE START OF CONSTRUCTION, ANY
     DISCREPANCIES SHALL BE REPORTED IMMEDIATELY TO THE ENGINEER. LOST TIME DUE TO FAILURE OF THE CONTRACTORS TO CONFIRM

UTILITY LOCATIONS AND NOTIFY ENGINEER OF POSSIBLE CONFLICTS PRIOR TO CONSTRUCTION WILL BE AT CONTRACTORS EXPENSE.
4. ANY AREA BEYOND THE LIMIT OF THE SITE DISTURBED DURING CONSTRUCTION SHALL BE RESTORED TO ORIGINAL CONDITION OR
     BETTER TO THE SATISFACTION OF THE AUTHORITY HAVING JURISDICTION AT THE CONTRACTOR'S EXPENSE.

RELOCATING OF EXISTING SERVICES AND/OR UTILITIES SHALL BE AS SHOWN ON THE DRAWINGS OR DETECTED BY THE ENGINEER AT THE
EXPENSE OF DEVELOPERS.

5. ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE 'OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS FOR
     CONSTRUCTION PROJECTS'. THE GENERAL CONTRACTORS SHALL BE DEEMED TO BE THE 'CONTRACTOR' AS DEFINED IN THE ACT.
6. ALL THE CONSTRUCTION SIGNAGE MUST CONFIRM TO THE MINISTRY OF TRANSPORTATION OF ONTARIO MANUAL OF UNIFORM TRAFFIC
     CONTROL DEVICES PER LATEST AMENDMENT.
7. THE CONTRACTOR IS ADVISED THAT WORKS BY OTHERS MAY BE ONGOING DURING THE PERIOD OF THE CONTRACT. THE CONTRACTOR
     SHALL COORDINATE CONSTRUCTION ACTIVITIES TO PREVENT CONFLICTS.
8. ALL DIMENSIONS ARE IN METRES UNLESS SPECIFIED OTHERWISE.
9. THERE WILL BE NO SUBSTITUTION OF MATERIALS UNLESS PRIOR WRITTEN APPROVAL IS RECEIVED FROM THE ENGINEER.
10. ALL CONSTRUCTION SHALL BE CARRIED OUT IN ACCORDANCE WITH THE RECOMMENDATIONS MADE IN THE GEOTECHNICAL REPORT.
11.FOR DETAILS RELATING TO STORMWATER MANAGEMENT AND ROOF DRAINAGE REFER TO THE SITE SERVICING AND STORMWATER
     MANAGEMENT REPORT.
12. ALL SEWERS CONSTRUCTED WITH GRADES LESS THAN 1.0% SHALL BE INSTALLED USING LASER ALIGNMENT AND CHECKED WITH LEVEL
     INSTRUMENT PRIOR TO BACKFILLING.
13.THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS REQUIRED AND TO BEAR THE COST OF THE SAME.
14.THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADDITIONAL BEDDING, OR ADDITIONAL STRENGTH PIPE IF THE MAXIMUM TRENCH WIDTH AS

SPECIFIED BY OPSD IS EXCEEDED.
15. ALL PIPE/CULVERT SECTION SIZES REFER TO INSIDE DIMENSIONS.
16.SHOULD DEEPLY BURIED ARCHAEOLOGICAL REMAINS BE FOUND ON THE PROPERTY DURING CONSTRUCTION ACTIVITIES, THE HERITAGE

OPERATIONS UNIT OF THE ONTARIO MINISTRY OF CULTURE MUST BE NOTIFIED IMMEDIATELY.
17. ALL NECESSARY CLEARING AND GRUBBING SHALL BE COMPLETED BY THE CONTRACTOR. REVIEW WITH CONTRACT ADMINISTRATOR AND

THE CITY OF OTTAWA PRIOR TO ANY TREE CUTTING/REMOVAL.
18.DRAWINGS SHALL BE READ ON CONJUNCTION WITH ARCHITECTURAL SITE PLAN.
19.THE CONTRACTOR SHALL PROVIDE THE PROJECT ENGINEER ON SET OF AS CONSTRUCTED SITE SERVICING AND GRADING DRAWINGS.
20.BENCHMARKS: IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THAT THE SITE BENCHMARK(S) HAS NOT BEEN ALTERED OR
      DISTURBED AND THAT ITS RELATIVE ELEVATION AND DESCRIPTION AGREES WITH THE INFORMATION DEPICTED ON THIS PLAN.

EROSION AND SEDIMENT CONTROL NOTES

GENERAL

THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES, TO PROVIDE FOR PROTECTION OF THE AREA DRAINAGE SYSTEM AND
THE RECEIVING WATERCOURSE, DURING CONSTRUCTION ACTIVITIES. THE CONTRACTOR ACKNOWLEDGES THAT FAILURE TO IMPLEMENT
APPROPRIATE EROSION AND SEDIMENT CONTROL MEASURES MAY BE SUBJECT TO PENALTIES IMPOSED BY ANY APPLICABLE REGULATORY
AGENCY.

THE CONTRACTOR ACKNOWLEDGES THAT SURFACE EROSION AND SEDIMENT RUNOFF RESULTING FROM THEIR CONSTRUCTION OPERATIONS
HAS POTENTIAL TO CAUSE A DETRIMENTAL IMPACT TO ANY DOWNSTREAM WATERCOURSE OR SEWER, AND THAT ALL CONSTRUCTION
OPERATIONS THAT MAY IMPACT UPON WATER QUALITY SHALL BE CARRIED OUT IN MANNER THAT STRICTLY MEETS THE REQUIREMENT OF ALL
APPLICABLE LEGISLATION AND REGULATIONS.

AS SUCH, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CARRYING OUT THEIR OPERATIONS, AND SUPPLYING AND INSTALLING ANY
APPROPRIATE CONTROL MEASURES, SO AS TO PREVENT SEDIMENT LADEN RUNOFF ENTERING ANY SEWER OR WATERCOURSE WITHIN OR
DOWNSTREAM OF THE WORKING AREA.

THE CONTRACTOR ACKNOWLEDGES THAT NO ONE MEASURE IS LIKELY TO BE 100% EFFECTIVELY FOR EROSION PROTECTION AND
CONTROLLING SEDIMENT RUNOFF AND DISCHARGES FROM THE SITE. THEREFORE, WHERE NECESSARY THE CONTRACTOR SHALL IMPLEMENT
ADDITIONAL MEASURES ARRANGED IN  SUCH MANNER AS TO MITIGATE SEDIMENT RELEASE FROM THE CONSTRUCTION OPERATIONS AND
ACHIEVE SPECIFIC MAXIMUM PERMITTED CRITERIA WHERE APPLICABLE. SUGGESTED ON-SITE MEASURES MAY INCLUDE, BUT SHALL NOT BE
LIMITED TO, THE FOLLOWING METHODS: SEDIMENT PONDS, FILTER BAGS, PUMP FILTERS, SETTLING TANKS, SILT FENCE, STRAW BALES, FILTER
CLOTHS, CATCH BASIN FILTERS, CHECK DAMS AND/OR OTHER RECOGNIZED TECHNOLOGIES AND METHOD AVAILABLE AT THE TIME OF
CONSTRUCTION. SPECIFIC MEASURES SHALL BE INSTALLED IN ACCORDANCE WITH REQUIREMENTS OF OPSS 577 WHERE APPROPRIATE, OR IN
ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS.

WHERE, IN THE OPINION OF THE CONTRACT ADMINISTRATOR OR REGULATORY AGENCY, THE INSTALLED CONTROL MEASURES FAIL TO
PERFORM ADEQUATELY, THE CONTRACTOR SHALL SUPPLY AND INSTALL ADDITIONAL OR ALTERNATIVE MEASURES AS DIRECTED BY THE
CONTRACT ADMINISTRATOR OR REGULATORY AGENCY, AS SUCH, THE CONTRACTOR SHALL HAVE ADDITIONAL CONTROL MATERIALS ON SITE
AT ALL TIME WHICH ARE EASILY ACCESSIBLE AND MAY BE IMPLEMENTED BY HIM AT THE MOMENT'S NOTICE.

PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL   SUBMIT TO THE CONTRACT ADMINISTRATOR SIX COPIES OF A DETAILED EROSION
AND SEDIMENT CONTROL PLAN (ESCP). THE ESCP WILL CONSIST OF WRITTEN DESCRIPTION AND DETAILED DRAWINGS INDICATING THE ON-SITE
ACTIVITIES AND MEASURES TO BE USED TO CONTROL EROSION AND SEDIMENT MOVEMENT FOR EACH STEP OF THE WORK.

CONTRACTOR'S RESPONSIBILITIES

THE CONTRACTOR SHALL ENSURE THAT ALL WORKERS, INCLUDING SUB-CONTRACTOR, IN THE WORKING ARE ARE AWARE OF THE IMPORTANCE
OF THE EROSION AND SEDIMENT CONTROL MEASURES AND INFORMED OF THE CONSEQUENCES OF THE FAILURE TO COMPLY WITH THE
REQUIREMENTS OF ALL REGULATORY AGENCIES.

THE CONTRACTOR SHALL PERIODICALLY, AND WHEN REQUESTED BY THE CONTRACT ADMINISTRATOR, CLEAN OUT ACCUMULATED SEDIMENT
DEPOSITS AS REQUIRED AT THE SEDIMENT CONTROL DEVICES, INCLUDING THOSE DEPOSITS THAT MAY ORIGINATE FROM OUTSIDE THE
CONSTRUCTION AREA. ACCUMULATED SEDIMENT SHALL BE REMOVED IN SUCH A MANNER THAT PREVENTS THE DEPOSITION OF THIS MATERIAL
INTO THE SEWER WATERCOURSE AND AVOIDS DAMAGE TO CONTROL MEASURES. THE SEDIMENT SHALL BE REMOVED FROM THE SITE AT THE
CONTRACTOR'S EXPENSE AND MANAGED IN COMPLIANCE WITH REQUIREMENTS FRO EXCESS EARTH MATERIAL, AS SPECIFIED ELSEWHERE IN
THE CONTRACT.

THE CONTRACTOR SHALL IMMEDIATELY REPORT TO THE CONTRACT ADMINISTRATOR ANY ACCIDENTAL DISCHARGES OF SEDIMENT MATERIAL
INTO EITHER THE WATERCOURSE OR THE STORM SEWER SYSTEM. FAILURE TO REPORT WILL BE CONSTITUTE A BRACH OF THIS SPECIFICATION
AND THE CONTRACTOR MAY ALSO BE SUBJECT TO THE PENALTIES IMPOSED BY THE APPLICABLE REGULATORY AGENCY. APPROPRIATE
RESPONSE MEASURES, INCLUDING ANY REPAIRS TO EXISTING CONTROL MEASURES OR THE IMPLEMENTATION OF ADDITIONAL CONTROL
MEASURES, SHALL BE CARRIED OUT BY THE CONTRACTOR WITHOUT DELAY.

THE SEDIMENT CONTROL MEASURES SHALL ONLY BE REMOVED WHEN, IN THE OPINION OF THE CONTRACT ADMINISTRATOR, THE MEASURE OR
MEASURES, IS NO LONGER REQUIRED. NO CONTROL MEASURE MAY BE PERMANENTLY REMOVED WITHOUT PRIOR AUTHORIZATION FROM THE
CONTRACT ADMINISTRATOR. ALL SEDIMENT AND EROSION CONTROL MEASURES SHALL BE REMOVED IN A MANNER THAT AVOIDS THE ENTRY
OF ANY EQUIPMENT, OTHER THAN HAND-HELD EQUIPMENT, INTO ANY WATERCOURSE, AND PREVENTS THE RELEASE OF ANY SEDIMENT OR
DEBRIS INTO ANY SEWER OR WATERCOURSE WITHIN OR DOWNSTREAM OF THE WORKING AREA. ALL ACCUMULATED SEDIMENT SHALL BE
REMOVED FROM THE WORKING AREA AT THE CONTRACTOR'S EXPENSE AND MANAGED IN COMPLIANCE WITH THE REQUIREMENTS FOR EXCESS
EARTH MATERIAL

WHERE, IN THE OPINION OF EITHER THE CONTRACT ADMINISTRATOR OR A REGULATORY AGENCY, ANY OF THE TERMS SPECIFIED HEREIN HAVE
NOT BEEN COMPLIED WITH OR PERFORMED IN A SUITABLE MANNER, OR TAT ALL, THE CONTRACTOR ADMINISTRATOR OR A REGULATORY
AGENCY HAS THE RIGHT TO IMMEDIATELY WITHDRAW ITS PERMISSION TO CONTINUE THE WORK BUT MAY RENEW ITS PERMISSION UPON BEING
SATISFIED THAT THE DEFAULTS OR DEFICIENCIES IN THE PERFORMANCE OF THIS SPECIFICATION BY THE CONTRACTOR HAVE BEEN REMEDIED.

SPILL CONTROL NOTES

1. ALL CONSTRUCTION EQUIPMENT SHALL BE RE-FUELED, MAINTAINED, AND STORED NO LESS THAN 30 METRES FROM WATERCOURSE,
STEAMS, CREEKS, WOODLOTS, AND ANY ENVIRONMENTALLY SENSITIVE AREAS, OR AS OTHERWISE SPECIFIED.

2. THE CONTRACTOR MUST IMPLEMENT ALL NECESSARY MEASURES IN ORDER TO PREVENT LEAKS, DISCHARGES OR SPILLS OF POLLUTANTS,
DELETERIOUS MATERIALS, OR OTHER SUCH MATERIALS OR SUBSTANCES WHICH WOULD OR COULD CAUSE AN ADVERSE IMPACT TO THE
NATURAL ENVIRONMENT.

3. IN THE EVENT OF A LEAK, DISCHARGE OR SPILL OF POLLUTANT, DELETERIOUS MATERIAL OR OTHER SUCH MATERIAL OR SUBSTANCE WHICH
WOULD OR COULD CAUSE AN ADVERSE IMPACT TO THE NATURAL ENVIRONMENT, THE CONTRACTOR SHALL:
3.1. IMMEDIATELY NOTIFY APPROPRIATE FEDERAL, PROVINCIAL, AND LOCAL GOVERNMENT MINISTRIES, DEPARTMENTS, AGENCIES, AND

AUTHORITIES OF THE INCIDENT IN ACCORDANCE WITH ALL CURRENT LAWS, LEGISLATION, ACTS, BY-LAWS, PERMITS, APPROVALS,
ETC.

3.2. TAKE IMMEDIATE MEASURES TO CONTAIN THE MATERIAL OR SUBSTANCE, AND TO TAKE SUCH MEASURES TO MITIGATE AGAINST
ADVERSE IMPACTS TO THE NATURAL ENVIRONMENT.

3.3. RESTORE THE AFFECTED AREA TO THE ORIGINAL CONDITION OR BETTER TO THE SATISFACTION OF THE AUTHORITIES HAVING
JURISDICTION.

MUD MAT NOTES

1. THE GRANULAR MATERIAL WILL REQUIRE PERIODIC REPLACEMENT AS IT BECOMES CONTAMINATED BY VEHICLE TRAFFIC.
2. SEDIMENT SHALL BE CLEANED FROM PUBLIC ROADS AT THE END OF EACH DAY.
3. SEDIMENT SHALL BE REMOVED FROM PUBLIC ROADS BY SHOVELING OR SWEEPING AND DISPOSED OR PROPERLY IN A CONTROLLED

SEDIMENT DISPOSAL AREA.

SITE GRADING NOTES

1. PRIOR TO THE COMMENCEMENT OF THE SITE GRADING WORKS, ALL SILTATION CONTROL DEVICES SHALL BE INSTALLED AND OPERATIONAL PER
EROSION CONTROL PLAN.

2. ALL GRANULAR AND PAVEMENT FOR ROADS/PARKING AREAS SHALL BE CONSTRUCTED IN ACCORDANCE WITH GEOTECHNICAL ENGINEER'S
RECOMMENDATIONS.

3. ALL TOPSOIL AND ORGANIC MATERIAL SHALL BE STRIPPED WITHIN THE ROAD AND PARKING AREAS ALLOWANCE PRIOR TO THE COMMENCEMENT
OF CONSTRUCTION.

4. CONCRETE CURB SHALL BE IN ACCORDANCE WITH THE CITY OF OTTAWA STD. SC1.1 PROVISION SHALL BE MADE OR CURB DEPRESSIONS AS
INDICATED ON ARCHITECTURAL SITE PLAN. CONCRETE SIDEWALK SHALL BE IN ACCORDANCE WITH CITY OF OTTAWA STD SC1.4. ALL CURBS,
CONCRETE ISLANDS, AND SIDEWALKS SHOWN O THIS DRAWING ARE TO BR PRICED IN SITE WORKS PORTION OF THE CONTRACT.

5. PAVEMENT REINSTATEMENT FOR SERVICE AND UTILITY CUTS SHALL BE IN ACCORDANCE WITH THE CITY OF OTTAWA STD. R10 AND OPSD 509.010
AND OPSS 310.

6. GRANULAR 'A' SHALL BE PLACED TO A MINIMUM THICKNESS OF 30MM AROUND ALL STRUCTURES WITHIN THE PAVEMENT AREA.
7. SUB-EXCAVATE SOFT AREAS AND FILL WITH GRANULAR 'B' COMPACTED IN MAXIMUM 30MM LIFTS.
8. ALL WORK ON THE MUNICIPAL RIGHT OF WAY AND EASEMENTS TO BE INSPECTED BY THE MUNICIPALITY PRIOR BACKFILLING.
9. CONTRACTOR TO OBTAIN A ROAD CUT PERMIT 48 HOURS PRIOR TO COMMENCING ANY WORK WITHIN THE MUNICIPAL ROAD ALLOWANCE, IF

REQUIRED BY THE MUNICIPALITY.
10. ALL PAVEMENT MARKING FEATURES AND SITE SIGNAGE SHALL BE PLACED PER ARCHITECTURAL SITE PLAN. LINE PAINTING AND DIRECTIONAL

SYMBOLS SHALL BE APPLIED WITH A MINIMUM OF TWO COATS OF ORGANIC SOLVENT PAINT.
11. REFER TO ARCHITECTURAL SITE PLAN FOR DIMENSIONS AND SITE DETAILS.
12. STEP JOINTS ARE TO BE USED WHERE PROPOSED ASPHALT MEETS EXISTING ASPHALT. ALL JOINTS MUST BE SEALED.
13. SIDEWALKS TO BE 13MM & BEVELED AT 2:1 OR 6MM WITH NO BEVEL REQUIRED BELOW THE FINISHED FLOOR SLAB ELEVATION AT ENTRANCES

REQUIRED TO BE BARRIER-FREE, UNLESS OTHERWISE NOTED. ALL IN ACCORDANCE WITH OBC 3.8.1.3 & OTTAWA ACCESSIBILITY DESIGN
STANDARDS.

14. WHERE APPLICABLE THE CONTRACTOR IS TO SUBMIT SHOP DRAWINGS TO THE ENGINEER FOR APPROVAL PRIOR TO CONSTRUCTION. SHOP
DRAWINGS MUST BE SITE SPECIFIC, SIGNED AND SEALED BY A LICENSED STRUCTURAL ENGINEER. THE CONTRACTOR WILL ALSO BE REQUIRED TO
SUPPLY AND GEOTECHNICAL CERTIFICATION OF THE AS-CONSTRUCTED RETAINING WALL TO THE ENGINEER PRIOR TO FINAL ACCEPTANCE.

15. HYDRO ONE EASEMENT (LOCATED ALONG THE SOUTH PROPERTY LINE) RESTRICTS THE USE OF THIS LAND TO ENSURE NO PERMANENT
STRUCTURES, FENCES OR TREES ARE DEVELOPED WITHIN THE STRIP.

ROADWORK SPECIFICATIONS

16. ROADWORK TO BE COMPLETED IN ACCORDANCE WITH GEOTECHNICAL REPORT, PREPARED BY LRL ASSOCIATES. DATED FEBRUARY 2023.
17. AL TOPSOIL AND ORGANIC MATERIAL SHALL BE STRIPPED WITHIN THE ROAD ALLOWANCE PRIOR TO THE  COMMENCEMENT OF CONSTRUCTION AND

STOCK PILLED ON SITE AS DIRECTED BY MUNICIPAL AUTHORITY.
18. THE SUBGRADE SHALL BE CROWNED AND SLOPED AT LEAST 2% AND PROOF ROLLED WITH HEAVY ROLLERS.
19. SUB-EXCAVATE SOFT AREAS AND FILL WITH GRANULAR 'A', TYPE II COMPACTED IN MAXIMUM 300MM LIFTS.
20. ALL GRANULAR FOR ROADS SHALL BE COMPACTED TO MINIMUM OF 100% STANDARD PROCTOR DENSITY MAXIMUM DRY DENSITY (SPMDD).

SANITARY, FOUNDATION DRAIN, STORM SEWER AND WATERMAIN NOTES

GENERAL

1. LASER ALIGNMENT CONTROL TO BE UTILIZED ON ALL SEWER INSTALLATIONS.
2. CLAY SEALS TO BE INSTALLED AS PER CITY STANDARD DRAWING S8. THE SEALS SHOULD BE AT LEAST 1.5M LONG (IN THE TRENCH DIRECTION) AND

SHOULD EXTEND FROM TRENCH WALL TO TRENCH WALL. THE SEALS SHOULD EXTEND FROM THE FROST LINE AND FULLY PENETRATE THE
BEDDING, SUB-BEDDING, AND COVER MATERIAL. THE BARRIERS SHOULD CONSIST OF RELATIVELY DRY AND COMPATIBLE BROWN SILTY CLAY
PLACED IN MAXIMUM 225MM LIFTS AND COMPACTED TO A MINIMUM OF 95% SPMDD. THE CLAY SEALS SHOULD BE PLACED AT THE SITE BOUNDARIES
AND AT 60M INTERVALS IN THE SERVICE TRENCHES.

3. SERVICES TO BUILDING TO BE TERMINATED 1.0M FROM THE OUTSIDE FACE OF BUILDING UNLESS OTHERWISE NOTED.
4. ALL MAINTENANCE STRUCTURE AND CATCH BASIN EXCAVATIONS TO BE BACKFILLED WITH GRANULAR MATERIAL COMPACTED TO 98% STANDARD

PROCTOR DENSITY. A MINIMUM OF 300MM AROUND STRUCTURES.
5. "MODULOC" OR APPROVED PRE-CAST MAINTENANCE STRUCTURE AND CATCH BASIN ADJUSTERS TO BE USED IN LIEU OF BRICKING. PARGE

ADJUSTING UNITS ON THE OUTSIDE ONLY.
6. SAFETY PLATFORMS SHALL BE PER OPSD 404.02.
7. DROP STRUCTURES SHALL BE IN ACCORDANCE WITH OPSD 1003.01, IF APPLICABLE.
8. THE CONTRACTOR IS TO PROVIDE CCTV CAMERA INSPECTIONS OF ALL SEWERS, INCLUDING PICTORIAL REPORT, ONE (1) CD COPY AND TWO (2)

VIDEO RECORDING IN A FORMAT ACCEPTABLE TO ENGINEER. ALL SEWER ARE TO BE FLUSHED PRIOR TO CAMERA INSPECTION. ASPHALT WEAR
COURSE SHALL NOT BE PLACED UNTIL THE VIDEO INSPECTION OF SEWERS AND NECESSARY REPAIRS HAVE BEEN COMPLETED TO THE
SATISFACTION OF THE ENGINEER.

9. CONTRACTOR SHALL PERFORM LEAKAGE TESTING, IN THE PRESENCE OF THE CONSULTANT, FOR SANITARY SEWERS IN ACCORDANCE WITH OPSS
407. CONTRACTOR SHALL PERFORM VIDEO INSPECTION OF ALL SEWERS. A COPY OF THE VIDEO AND INSPECTION REPORT SHALL BE SUBMITTED TO
THE CONSULTANT FOR REVIEW AND APPROVAL PRIOR TO PLACEMENT OF WEAR COURSE ASPHALT.

STORM

10. ALL STORM SEWER TRENCH AND BEDDING SHALL BE IN ACCORDANCE WITH THE CITY OF OTTAWA STD. S6 AND S7 CLASS 'B' UNLESS OTHERWISE
SPECIFIED. BEDDING AND COVER MATERIAL SHALL BE SPECIFIED BY PROJECT GEOTECHNICAL ENGINEER.

11. ALL PVC STORM SEWERS ARE TO BE SDR 35 APPROVED PER C.S.A. B182.2 OR LATEST AMENDMENT, UNLESS OTHERWISE SPECIFIED.
12. CATCH BASIN SHALL BE IN ACCORDANCE WITH OPSD 705.010.
13. CATCH BASIN LEADS SHALL BE IN 200MM DIA. AT 1% SLOPE (MIN) UNLESS SPECIFIED OTHERWISE.
14. ALL CATCH BASINS SHALL HAVE 600MM SUMPS, UNLESS SPECIFIED OTHERWISE.
15. ALL CATCH BASIN LEAD INVERTS TO BE 1.5M BELOW FINISHED GRADE UNLESS SPECIFIED OTHERWISE.
16. THE STORM SEWER CLASSES HAVE BEEN DESIGNED BASED ON BEDDING CONDITIONS SPECIFIED ABOVE. WHERE THE SPECIFIED TRENCH WIDTH IS

EXCEEDED , THE CONTRACTOR IS REQUIRED TO PROVIDE AND SHALL BE RESPONSIBLE FOR EXTRA TEMPORARY AND/OR PERMANENT REPAIRS
MADE NECESSARY BY THE WIDENED TRENCH.

17. ALL ROAD AND PARKING LOT CATCH BASINS TO BE INSTALLED WITH ORTHOGONALLY PLACED SUBDRAINS IN ACCORDANCE WITH DETAIL.
PERFORATED SUBDRAIN FOR ROAD AND PARKING LOT CATCH BASIN SHALL BE INSTALLED PER CITY STD R1 UNLESS OTHERWISE NOTED.

18. RIP-RAP TREATMENT SEWER AND CULVERT OUTLETS PER OPSD 810.010.
19. ALL STORM SEWER/ CULVERTS TO BE INSTALLED WITH FROST TREATMENT PER OPSD 803.031 WHERE APPLICABLE.
20. ALL STORM MANHOLES WITH PIPE LESS THAN 900MM IN DIAMETER SHALL BE CONSTRUCTED WITH A 300MM SUMP AS PER SDG, CLAUSE 6.2.6.
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PROPOSED TRUCK ROUTE
GRAVEL PAVEMENT
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USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.

NOT FOR 

CONSTRUCTION

 TENDER OR
PERMIT
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EROSION AND SEDIMENT
CONTROL PLAN

C101

FLOW DIRECTION/
GROUND SLOPE

STOCKPILE

SILT FENCE
WITH OPENING
OPPOSITE SIDE
OF GROUND
SLOPE

STOCKPILE EROSION PROTECTION
N.T.S.

EROSION AND SEDIMENT CONTROL MEASURES:

** CONTRACTOR IS RESPONSIBLE FOR ALL INSTALLATION, MONITORING, REPAIR AND REMOVAL OF ALL EROSION AND
SEDIMENT CONTROL FEATURES **

1. PRIOR TO START OF CONSTRUCTION:

- PRIOR TO THE REMOVAL OF ANY VEGETATIVE COVER, MOVING OF SOIL  AND CONSTRUCTION:
- INSTALL SILT FENCE IMMEDIATELY DOWNSTREAM FROM AREAS TO BE DISTURBED (SEE PLAN FOR LOCATION).
- INSTALL  GEOSOCK INSERTS WITH AN OVERFLOW IN ALL THE DOWNSTREAM CATCHBASINS AND MANHOLES
- INSTALL SILTSACK FILTERS IN ALL CONCRETE CATCH BASINS STRUCTURES
- INSPECT MEASURES IMMEDIATELY AFTER INSTALLATION.

2. DURING CONSTRUCTION:

- WORK TO BE DONE IN THE VICINITY OF MAJOR WATERWAYS TO BE CARRIED OUT FROM JULY TO SEPTEMBER ONLY.
- MINIMIZE THE EXTENT OF DISTURBED AREAS AND THE DURATION OF EXPOSURE.
- PROTECT DISTURBED AREAS FROM RUNOFF.
- PROVIDE TEMPORARY COVER SUCH AS SEEDING OR MULCHING IF DISTURBED AREA WILL NOT BE REHABILITATED

WITHIN 30 DAYS.
- INSPECT SILT FENCES, FILTER CLOTHS AND CATCH BASIN SUMPS WEEKLY AND AFTER EVERY MAJOR STORM EVENT.

CLEAN AND REPAIR WHEN NECESSARY.
- CONSTRUCT SWALES AS PER DETAIL.
- PLAN TO BE REVIEWED AND REVISED AS REQUIRED DURING CONSTRUCTION
- EROSION CONTROL FENCING TO BE ALSO INSTALLED AROUND THE BASE OF ALL STOCKPILES.
- DO NOT LOCATE TOPSOIL PILES AND EXCAVATION MATERIAL CLOSER THAN 2.5m FROM ANY PAVED SURFACE, OR

ONE WHICH IS TO BE PAVED BEFORE THE PILE IS REMOVED.  ALL TOPSOIL PILES ARE TO BE SEEDED IF THEY ARE
TO REMAIN ON SITE LONG ENOUGH FOR SEEDS TO GROW (LONGER THAN 30 DAYS).

- CONTROL WIND-BLOWN DUST OFF SITE TO ACCEPTABLE LEVELS BY SEEDING TOPSOIL PILES AND OTHER AREAS
TEMPORARILY (PROVIDE WATERING AS REQUIRED).

- ALL EROSION CONTROL STRUCTURE TO REMAIN IN PLACE UNTIL ALL DISTURBED GROUND SURFACES HAVE BEEN
STABILIZED EITHER BY PAVING OR RESTORATION OF VEGETATIVE GROUND COVER.

- NO ALTERNATE METHODS OF EROSION PROTECTION SHALL BE PERMITTED UNLESS APPROVED BY THIS
CONSULTING ENGINEER AND THE CITY DEPARTMENT OF PUBLIC WORKS.

- CONTRACTOR RESPONSIBLE FOR CITY ROADWAY AND SIDEWALK TO BE CLEANED OF ALL SEDIMENT FROM
VEHICULAR TRACKING ETC. AT THE END OF EACH WORK DAY.

- PROVIDE GRAVEL ENTRANCE WHEREVER EQUIPMENT LEAVES THE SITE TO PREVENT MUD TRACKING ONTO PAVED
SURFACES. GRAVEL BED SHALL BE A MINIMUM OF 15m LONG, 4M WIDE AND 0.3m DEEP AND SHALL CONSIST OF
COARSE (50mm CRUSHERT-RUN LIMESTONE) MATERIAL. MAINTAIN GRAVEL ENTRANCE IN CLEAN CONDITION.

- DURING WET CONDITIONS, TIRES OF ALL VEHICLES/EQUIPMENT LEAVING THE SITE ARE TO BE SCRAPED.
- ANY MUD/MATERIAL TRACKED ONTO THE ROAD SHALL BE REMOVED IMMEDIATELY BY HAND OR RUBBER TIRE

LOADER.
- TAKE ALL NECESSARY STEPS TO PREVENT BUILDING MATERIAL, CONSTRUCTION DEBRIS OR WASTE BEING SPILLED

OR TRACKED ONTO ABUTTING PROPERTIES OR PUBLIC STREETS DURING CONSTRUCTION AND PROCEED
IMMEDIATELY TO CLEAN UP ANY AREAS SO AFFECTED.

3. AFTER CONSTRUCTION:

- PROVIDE PERMANENT COVER CONSISTING OF TOPSOIL AND SEED TO DISTURBED AREAS.
- REMOVE STRAW BALE FLOW CHECK DAMS, SILT FENCES AND FILTER CLOTHS ON CATCH BASINS AND MANHOLE

COVERS AFTER DISTURBED AREAS HAVE BEEN REHABILITATED AND STABILIZED.
- INSPECT AND CLEAN CATCH BASIN SUMPS AND STORM SEWERS.

GENERAL

THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES, TO PROVIDE FOR PROTECTION OF THE AREA
DRAINAGE SYSTEM AND THE RECEIVING WATERCOURSE, DURING CONSTRUCTION ACTIVITIES. THE CONTRACTOR
ACKNOWLEDGES THAT FAILURE TO IMPLEMENT APPROPRIATE EROSION AND SEDIMENT CONTROL MEASURES MAY
BE SUBJECT TO PENALTIES IMPOSED BY ANY APPLICABLE REGULATORY AGENCY.

THE CONTRACTOR ACKNOWLEDGES THAT SURFACE EROSION AND SEDIMENT RUNOFF RESULTING FROM THEIR
CONSTRUCTION OPERATIONS HAS POTENTIAL TO CAUSE A DETRIMENTAL IMPACT TO ANY DOWNSTREAM
WATERCOURSE OR SEWER, AND THAT ALL CONSTRUCTION OPERATIONS THAT MAY IMPACT UPON WATER QUALITY
SHALL BE CARRIED OUT IN MANNER THAT STRICTLY MEETS THE REQUIREMENT OF ALL APPLICABLE LEGISLATION
AND REGULATIONS.

AS SUCH, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CARRYING OUT THEIR OPERATIONS, AND SUPPLYING AND
INSTALLING ANY APPROPRIATE CONTROL MEASURES, SO AS TO PREVENT SEDIMENT LADEN RUNOFF ENTERING ANY
SEWER OR WATERCOURSE WITHIN OR DOWNSTREAM OF THE WORKING AREA.

THE CONTRACTOR ACKNOWLEDGES THAT NO ONE MEASURE IS LIKELY TO BE 100% EFFECTIVELY FOR EROSION
PROTECTION AND CONTROLLING SEDIMENT RUNOFF AND DISCHARGES FROM THE SITE. THEREFORE, WHERE
NECESSARY THE CONTRACTOR SHALL IMPLEMENT ADDITIONAL MEASURES ARRANGED IN  SUCH MANNER AS TO
MITIGATE SEDIMENT RELEASE FROM THE CONSTRUCTION OPERATIONS AND ACHIEVE SPECIFIC MAXIMUM PERMITTED
CRITERIA WHERE APPLICABLE. SUGGESTED ON-SITE MEASURES MAY INCLUDE, BUT SHALL NOT BE LIMITED TO, THE
FOLLOWING METHODS: SEDIMENT PONDS, FILTER BAGS, PUMP FILTERS, SETTLING TANKS, SILT FENCE, STRAW
BALES, FILTER CLOTHS, CATCH BASIN FILTERS, CHECK DAMS AND/OR OTHER RECOGNIZED TECHNOLOGIES AND
METHOD AVAILABLE AT THE TIME OF CONSTRUCTION. SPECIFIC MEASURES SHALL BE INSTALLED IN ACCORDANCE
WITH REQUIREMENTS OF OPSS 577 WHERE APPROPRIATE, OR IN ACCORDANCE WITH MANUFACTURER'S
RECOMMENDATIONS.

WHERE, IN THE OPINION OF THE CONTRACT ADMINISTRATOR OR REGULATORY AGENCY, THE INSTALLED CONTROL
MEASURES FAIL TO PERFORM ADEQUATELY, THE CONTRACTOR SHALL SUPPLY AND INSTALL ADDITIONAL OR
ALTERNATIVE MEASURES AS DIRECTED BY THE CONTRACT ADMINISTRATOR OR REGULATORY AGENCY, AS SUCH,
THE CONTRACTOR SHALL HAVE ADDITIONAL CONTROL MATERIALS ON SITE  AT ALL TIME WHICH ARE EASILY
ACCESSIBLE AND MAY BE IMPLEMENTED BY HIM AT THE MOMENT'S NOTICE.

PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL   SUBMIT TO THE CONTRACT ADMINISTRATOR SIX COPIES
OF A DETAILED EROSION AND SEDIMENT CONTROL PLAN (ESCP). THE ESCP WILL CONSIST OF WRITTEN DESCRIPTION
AND DETAILED DRAWINGS INDICATING THE ON-SITE ACTIVITIES AND MEASURES TO BE USED TO CONTROL EROSION
AND SEDIMENT MOVEMENT FOR EACH STEP OF THE WORK.

CONTRACTOR'S RESPONSIBILITIES

THE CONTRACTOR SHALL ENSURE THAT ALL WORKERS, INCLUDING SUB-CONTRACTOR, IN THE WORKING ARE ARE
AWARE OF THE IMPORTANCE OF THE EROSION AND SEDIMENT CONTROL MEASURES AND INFORMED OF THE
CONSEQUENCES OF THE FAILURE TO COMPLY WITH THE REQUIREMENTS OF ALL REGULATORY AGENCIES.

THE CONTRACTOR SHALL PERIODICALLY, AND WHEN REQUESTED BY THE CONTRACT ADMINISTRATOR, CLEAN OUT
ACCUMULATED SEDIMENT DEPOSITS AS REQUIRED AT THE SEDIMENT CONTROL DEVICES, INCLUDING THOSE
DEPOSITS THAT MAY ORIGINATE FROM OUTSIDE THE CONSTRUCTION AREA. ACCUMULATED SEDIMENT SHALL BE
REMOVED IN SUCH A MANNER THAT PREVENTS THE DEPOSITION OF THIS MATERIAL INTO THE SEWER
WATERCOURSE AND AVOIDS DAMAGE TO CONTROL MEASURES. THE SEDIMENT SHALL BE REMOVED FROM THE SITE
AT THE CONTRACTOR'S EXPENSE AND MANAGED IN COMPLIANCE WITH REQUIREMENTS FRO EXCESS EARTH
MATERIAL, AS SPECIFIED ELSEWHERE IN THE CONTRACT.

THE CONTRACTOR SHALL IMMEDIATELY REPORT TO THE CONTRACT ADMINISTRATOR ANY ACCIDENTAL DISCHARGES
OF SEDIMENT MATERIAL INTO EITHER THE WATERCOURSE OR THE STORM SEWER SYSTEM. FAILURE TO REPORT
WILL BE CONSTITUTE A BRACH OF THIS SPECIFICATION AND THE CONTRACTOR MAY ALSO BE SUBJECT TO THE
PENALTIES IMPOSED BY THE APPLICABLE REGULATORY AGENCY. APPROPRIATE RESPONSE MEASURES, INCLUDING
ANY REPAIRS TO EXISTING CONTROL MEASURES OR THE IMPLEMENTATION OF ADDITIONAL CONTROL MEASURES,
SHALL BE CARRIED OUT BY THE CONTRACTOR WITHOUT DELAY.

THE SEDIMENT CONTROL MEASURES SHALL ONLY BE REMOVED WHEN, IN THE OPINION OF THE CONTRACT
ADMINISTRATOR, THE MEASURE OR MEASURES, IS NO LONGER REQUIRED. NO CONTROL MEASURE MAY BE
PERMANENTLY REMOVED WITHOUT PRIOR AUTHORIZATION FROM THE CONTRACT ADMINISTRATOR. ALL SEDIMENT
AND EROSION CONTROL MEASURES SHALL BE REMOVED IN A MANNER THAT AVOIDS THE ENTRY OF ANY EQUIPMENT,
OTHER THAN HAND-HELD EQUIPMENT, INTO ANY WATERCOURSE, AND PREVENTS THE RELEASE OF ANY SEDIMENT
OR DEBRIS INTO ANY SEWER OR WATERCOURSE WITHIN OR DOWNSTREAM OF THE WORKING AREA. ALL
ACCUMULATED SEDIMENT SHALL BE REMOVED FROM THE WORKING AREA AT THE CONTRACTOR'S EXPENSE AND
MANAGED IN COMPLIANCE WITH THE REQUIREMENTS FOR EXCESS EARTH MATERIAL

WHERE, IN THE OPINION OF EITHER THE CONTRACT ADMINISTRATOR OR A REGULATORY AGENCY, ANY OF THE
TERMS SPECIFIED HEREIN HAVE NOT BEEN COMPLIED WITH OR PERFORMED IN A SUITABLE MANNER, OR TAT ALL,
THE CONTRACTOR ADMINISTRATOR OR A REGULATORY AGENCY HAS THE RIGHT TO IMMEDIATELY WITHDRAW ITS
PERMISSION TO CONTINUE THE WORK BUT MAY RENEW ITS PERMISSION UPON BEING SATISFIED THAT THE
DEFAULTS OR DEFICIENCIES IN THE PERFORMANCE OF THIS SPECIFICATION BY THE CONTRACTOR HAVE BEEN
REMEDIED.

SPILL CONTROL NOTES

1. ALL CONSTRUCTION EQUIPMENT SHALL BE RE-FUELED, MAINTAINED, AND STORED NO LESS THAN 30 METRES
FROM WATERCOURSE, STEAMS, CREEKS, WOODLOTS, AND ANY ENVIRONMENTALLY SENSITIVE AREAS, OR AS
OTHERWISE SPECIFIED.

2. THE CONTRACTOR MUST IMPLEMENT ALL NECESSARY MEASURES IN ORDER TO PREVENT LEAKS, DISCHARGES OR
SPILLS OF POLLUTANTS, DELETERIOUS MATERIALS, OR OTHER SUCH MATERIALS OR SUBSTANCES WHICH WOULD
OR COULD CAUSE AN ADVERSE IMPACT TO THE NATURAL ENVIRONMENT.

3. IN THE EVENT OF A LEAK, DISCHARGE OR SPILL OF POLLUTANT, DELETERIOUS MATERIAL OR OTHER SUCH
MATERIAL OR SUBSTANCE WHICH WOULD OR COULD CAUSE AN ADVERSE IMPACT TO THE NATURAL ENVIRONMENT,
THE CONTRACTOR SHALL:
3.1. IMMEDIATELY NOTIFY APPROPRIATE FEDERAL, PROVINCIAL, AND LOCAL GOVERNMENT MINISTRIES,

DEPARTMENTS, AGENCIES, AND AUTHORITIES OF THE INCIDENT IN ACCORDANCE WITH ALL CURRENT LAWS,
LEGISLATION, ACTS, BY-LAWS, PERMITS, APPROVALS, ETC.

3.2. TAKE IMMEDIATE MEASURES TO CONTAIN THE MATERIAL OR SUBSTANCE, AND TO TAKE SUCH MEASURES
TO MITIGATE AGAINST ADVERSE IMPACTS TO THE NATURAL ENVIRONMENT.

3.3. RESTORE THE AFFECTED AREA TO THE ORIGINAL CONDITION OR BETTER TO THE SATISFACTION OF THE
AUTHORITIES HAVING JURISDICTION.

MUD MAT NOTES

1. THE GRANULAR MATERIAL WILL REQUIRE PERIODIC REPLACEMENT AS IT BECOMES CONTAMINATED BY VEHICLE
TRAFFIC.

2. SEDIMENT SHALL BE CLEANED FROM PUBLIC ROADS AT THE END OF EACH DAY.
3. SEDIMENT SHALL BE REMOVED FROM PUBLIC ROADS BY SHOVELING OR SWEEPING AND DISPOSED OR PROPERLY

IN A CONTROLLED SEDIMENT DISPOSAL AREA.
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USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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SITE

ENTREPRENEUR CRES

TOPOGRAPHICAL DATA AND PROPERTY BOUNDARIES AS PER THE
TOPOGRAPHICAL SURVEY PREPARED BY ANNIS, O'SULLIVAN, VOLLEBEKK LTD.

JOB NO. E-2488-22 DATED DECEMBER 14TH, 2022.

ARCHITECT
ABSOLUTE DRAFTING & DESIGN INC.
1257 DROUIN SIDEROAD, CASSELMAN, ON

LANDSCAPE ARCHITECT
JAMES B. LENNOX & ASSOCIATES INC.
3332 CARLING AVE, OTTAWA, ON

ENVIRONMENTAL CONSULTANT
KILGOUR & ASSOCIATES LTD
2285 ST. LAURENT BLVD, OTTAWA, ON



LEGEND:

STORM WATERSHED EXTENT

PROPOSED OVERLAND MAJOR FLOW ROUTE

PROPOSED SILT FENCE AS PER OPSD 219.110

PROPOSED CONCRETE FEATURES/SLAB

PROPOSED GRASS AREA
(100mm TOP SOIL & SOD)

PROPOSED TRUCK ROUTE
GRAVEL PAVEMENT

PROPOSED CURB

PROPOSED DEPRESSED CURBDC

PROPOSED DOOR ENTRANCE/EXIT

PROPOSED STORM SEWER

PROPOSED CATCHBASIN-MANHOLE/CATCHBASIN

EXISTING MANHOLE

EXISTING PROPERTY LINE TO REMAIN

PROPOSED PIPE INSULATION

PROPOSED 100 YEAR HIGH WATER LEVEL

PROPOSED SWALE ELEVATION

PROPOSED BOTTOM OF CURB
/ ASPHALT ELEVATION
PROPOSED TOP OF CURB ELEVATION

MATCH INTO EXISTING ELEVATION

70.19 EXISTING ELEVATION

50.00S

50.00BC

50.00TC

50.00EX

PROPOSED ELEVATION50.00

STM STM

PROPOSED 100mmØ PERFORATED SUBDRAINSUB SUB

PROPOSED TERRACING (3H:1V MAX.)

EXISTING CATCHBASIN

PROPOSED MANHOLE

PROPOSED HIGH POINT ELEVATION50.00HP

PROPOSED CURB STOP

AREA RUNOFF

WS-XX
CONTROLLED RUNOFF COEFFICIENT

WATERSHED NAME

AREA IN HECTARES

PROPOSED WATERMAINWTR WTR

EXISTING STORM SEWERSTM STM

PROPOSED SANITARY SEWERSAN SAN

EXISTING SANITARY SEWERSAN SAN

EXISTING WATERMAINWTR WTR

PROPOSED RIP RAP

EXISTING GAS LINEGAS GAS

PROPOSED EXPOSED BOTTOM OF
RETAINING WALL

50.00BW

PROPOSED TOP OF RETAINING WALL50.00TW

PROPOSED AUTOMOBILE PARKING
GRAVEL PAVEMENT

PROPOSED
WAREHOUSE
F.F.E = 77.50
U.S.F. = 75.47

(G.F.A. = ±592m²)
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77.40
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PROPOSED SEPTIC AREA TO BE
PROTECTED FROM VEHICULAR

TRAFFIC BY BOLLARDS

PROPOSED DRILLED WELL TO BE
PROTECTED FROM VEHICULAR TRAFFIC
BY BOLLARDS

77.30

PROPOSED CONCRETE SIDEWALK
& CONCRETE BARRIER CURB AS

PER DETAIL SC1.1

77.15EX

PROPOSED AUTOMOBILE PARKING
GRAVEL PAVEMENT WITHIN PARKING

SPACES AS PER PAVEMENT
STRUCTURE TABLE

PROPOSED TRUCK ROUTE GRAVEL
PAVEMENT WITHIN DRIVEWAY AS PER
PAVEMENT STRUCTURE TABLE

ALL GRASS AREAS TO BE REINSTATED
WITH 100mm TOPSOIL & SOD

CONTRACTOR TO TERRACE
DOWN TO TIE TO EXISTING AT
A MAXIMUM 3:1 SLOPE UNLESS
OTHERWISE INDICATED

CONTRACTOR TO TERRACE DOWN
TO TIE TO EXISTING AT A MAXIMUM
3H:1V SLOPE UNLESS OTHERWISE

INDICATED

CONTRACTOR TO TERRACE DOWN
TO TIE TO EXISTING AT A MAXIMUM
3H:1V SLOPE UNLESS OTHERWISE
INDICATED

DITCH TO BE REGRADED (AS REQUIRED)
TO ENSURE POSITIVE CONVEYANCE OF
FLOW TO THE WEST
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77.10EX
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PROP. TOP OF SLOPE

PROP. BOT. OF DITCH

PROP. TOP OF SLOPE

EDGE OF GRAVEL

PROPOSED TRUCK ROUTE GRAVEL
PAVEMENT WITHIN DRIVEWAY AS PER

PAVEMENT STRUCTURE TABLE

77.16EX

CONTRACTOR TO TERRACE
DOWN TO TIE TO EXISTING AT

A MAXIMUM 3:1 SLOPE UNLESS
OTHERWISE INDICATED

PROPOSED CULVERT REMOVAL &
DITCH RE-GRADING

76.46INV

77.11EX

PROPOSED LOCATIONS FOR
ROOF DOWNSPOUTS

SITE BENCHMARK
NAIL IN HYDRO POLE

ELEV = 77.79

PROPOSED 12.0m - 525mmØ FROST
TREATED 320 kPa HDPE CULVERT AS
PER OPSD 803.030.
RIP-RAP AT INLET & OUTLET AS PER
OPSD 810.010.
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77.47

77.48

COURSE

SURFACE

SUBBASE

BASECOURSE

BINDER

MATERIAL

HL.3 A/C (PG 58-28)

HL.8 A/C (PG 58-28)

OPSS GRANULAR "A"

OPSS GRANULAR "B" TYPE II

AUTOMOBILE PARKING

--

--

150

450

TRUCK ROUTE (HEAVY TRAFFIC)

THICKNESS (mm)

--

150

--

650

PAVEMENT STRUCTURE

NOTE:
IN PREPARATION FOR PAVEMENT CONSTRUCTION AT THIS SITE, ANY SURFICIAL OR NEAR SURFACE/SUBGRADE LEVEL TOPSOIL AND ANY SOFT, WET
OR DELETERIOUS MATERIALS SHOULD BE REMOVED FROM THE PROPOSED PAVED AREAS.  THE EXPOSED SUBGRADE SHOULD BE INSPECTED AND
APPROVED BY GEOTECHNICAL PERSONNEL AND ANY SOFT AREAS EVIDENT SHOULD BE SUBEXCAVATED AND REPLACED WITH SUITABLE EARTH
BORROW APPROVED BY THE GEOTECHNICAL ENGINEER.  THE SUBGRADE SHOULD BE SHAPED AND CROWNED TO PROMOTE DRAINAGE OF THE SITE
DRAINAGE STRUCTURES. FOLLOWING APPROVAL OF THE PREPARATION OF THE SUBGRADE, THE PAVEMENT GRANULARS MAY BE PLACED.

REFER TO GEOTECHINCAL INVESTIGATION REPORT PREPARED BY LRL ASSOCIATES DATED FEBRUARY 2023, REV AUGUST 2024.
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BYNo. REVISIONS DATE

USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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05m 2 5m

SCALE: 1:200

GENERAL NOTES

1. ALL WORKS MATERIALS SHALL CONFIRM TO THE LAST REVISION OF THE STANDARDS
AND SPECIFICATIONS FOR THE CITY OF OTTAWA,

     ONTARIO PROVINCIAL STANDARD DRAWINGS (OPSD) AND SPECIFICATIONS (OPSS),
WHERE APPLICABLE. LOCAL UTILITY STANDARDS AND MINISTRY OF TRANSPORTATION
STANDARDS WILL APPLY WHERE REQUIRED.

2. THE CONTRACTORS SHALL CONFIRM THE LOCATION OF ALL EXISTING UTILITIES WITHIN
THE SITE AND ADJACENT WORK AREAS. THE

     CONTRACTORS SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES TO
THE SATISFACTION OF THE AUTHORITY HAVING
     JURISDICTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPAIR OR

REPLACEMENT OF ANY SERVICES OR UTILITIES DISTURBED DURING CONSTRUCTION , TO
THE SATISFACTION OF THE AUTHORITY HAVING JURISDICTION.

3. ALL DIMENSIONS SHALL BE CHECKED AND VERIFIED IN THE FIELD BY THE CONTRACTOR
PRIOR TO THE START OF CONSTRUCTION, ANY

     DISCREPANCIES SHALL BE REPORTED IMMEDIATELY TO THE ENGINEER. LOST TIME DUE
TO FAILURE OF THE CONTRACTORS TO CONFIRM UTILITY LOCATIONS AND NOTIFY
ENGINEER OF POSSIBLE CONFLICTS PRIOR TO CONSTRUCTION WILL BE AT
CONTRACTORS EXPENSE.

4. ANY AREA BEYOND THE LIMIT OF THE SITE DISTURBED DURING CONSTRUCTION SHALL
BE RESTORED TO ORIGINAL CONDITION OR

     BETTER TO THE SATISFACTION OF THE AUTHORITY HAVING JURISDICTION AT THE
CONTRACTOR'S EXPENSE.

RELOCATING OF EXISTING SERVICES AND/OR UTILITIES SHALL BE AS SHOWN ON THE
DRAWINGS OR DETECTED BY THE ENGINEER AT THE EXPENSE OF DEVELOPERS.

5. ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE 'OCCUPATIONAL HEALTH
AND SAFETY ACT AND REGULATIONS FOR

     CONSTRUCTION PROJECTS'. THE GENERAL CONTRACTORS SHALL BE DEEMED TO BE
THE 'CONTRACTOR' AS DEFINED IN THE ACT.
6. ALL THE CONSTRUCTION SIGNAGE MUST CONFIRM TO THE MINISTRY OF

TRANSPORTATION OF ONTARIO MANUAL OF UNIFORM TRAFFIC
     CONTROL DEVICES PER LATEST AMENDMENT.
7. THE CONTRACTOR IS ADVISED THAT WORKS BY OTHERS MAY BE ONGOING DURING THE

PERIOD OF THE CONTRACT. THE CONTRACTOR
     SHALL COORDINATE CONSTRUCTION ACTIVITIES TO PREVENT CONFLICTS.
8. ALL DIMENSIONS ARE IN METRES UNLESS SPECIFIED OTHERWISE.
9. THERE WILL BE NO SUBSTITUTION OF MATERIALS UNLESS PRIOR WRITTEN APPROVAL IS

RECEIVED FROM THE ENGINEER.
10. ALL CONSTRUCTION SHALL BE CARRIED OUT IN ACCORDANCE WITH THE

RECOMMENDATIONS MADE IN THE GEOTECHNICAL REPORT.
11.FOR DETAILS RELATING TO STORMWATER MANAGEMENT REFER TO THE SITE SERVICING

AND STORMWATER
     MANAGEMENT REPORT.
12. ALL SEWERS CONSTRUCTED WITH GRADES LESS THAN 1.0% SHALL BE INSTALLED USING

LASER ALIGNMENT AND CHECKED WITH LEVEL
     INSTRUMENT PRIOR TO BACKFILLING.
13.THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS REQUIRED AND TO

BEAR THE COST OF THE SAME.
14.THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADDITIONAL BEDDING, OR ADDITIONAL

STRENGTH PIPE IF THE MAXIMUM TRENCH WIDTH AS SPECIFIED BY OPSD IS EXCEEDED.
15. ALL PIPE/CULVERT SECTION SIZES REFER TO INSIDE DIMENSIONS.
16. ALL CULVERTS TO CONFORM TO CITY OF OTTAWA STANDARD MATERIAL SPECIFICATION

MS-18.3 & OPSS MUNI 1840.
17.SHOULD DEEPLY BURIED ARCHAEOLOGICAL REMAINS BE FOUND ON THE PROPERTY

DURING CONSTRUCTION ACTIVITIES, THE HERITAGE OPERATIONS UNIT OF THE ONTARIO
MINISTRY OF CULTURE MUST BE NOTIFIED IMMEDIATELY.

18. ALL NECESSARY CLEARING AND GRUBBING SHALL BE COMPLETED BY THE
CONTRACTOR. REVIEW WITH CONTRACT ADMINISTRATOR AND THE CITY OF OTTAWA
PRIOR TO ANY TREE CUTTING/REMOVAL.

19.DRAWINGS SHALL BE READ ON CONJUNCTION WITH THE SITE PLAN.
20.THE CONTRACTOR SHALL PROVIDE THE PROJECT ENGINEER ON SET OF AS

CONSTRUCTED SITE SERVICING AND GRADING DRAWINGS.
21.BENCHMARKS: IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THAT THE

SITE BENCHMARK(S) HAS NOT BEEN ALTERED OR
      DISTURBED AND THAT ITS RELATIVE ELEVATION AND DESCRIPTION AGREES WITH THE
INFORMATION DEPICTED ON THIS PLAN.

SITE GRADING NOTES

1. ALL GRANULAR AND PAVEMENT FOR ROADS/PARKING AREAS SHALL BE CONSTRUCTED
IN ACCORDANCE WITH GEOTECHNICAL ENGINEER'S RECOMMENDATIONS (AS
APPLICABLE).

2. ALL TOPSOIL AND ORGANIC MATERIAL SHALL BE STRIPPED WITHIN THE ROAD AND
PARKING AREAS ALLOWANCE PRIOR TO THE COMMENCEMENT OF CONSTRUCTION.

3. PAVEMENT REINSTATEMENT FOR SERVICE AND UTILITY CUTS SHALL BE IN ACCORDANCE
WITH THE CITY OF OTTAWA STD. R10 AND OPSD 509.010 AND OPSS 310.

4. GRANULAR 'A' SHALL BE PLACED TO A MINIMUM THICKNESS OF 300MM AROUND ALL
STRUCTURES WITHIN THE PAVEMENT AREA.

5. SUB-EXCAVATE SOFT AREAS AND FILL WITH GRANULAR 'B' COMPACTED IN MAXIMUM
300MM LIFTS.

6. ALL WORK ON THE MUNICIPAL RIGHT OF WAY AND EASEMENTS TO BE INSPECTED BY
THE MUNICIPALITY PRIOR BACKFILLING.

7. CONTRACTOR TO OBTAIN A ROAD CUT PERMIT 48 HOURS PRIOR TO COMMENCING ANY
WORK WITHIN THE MUNICIPAL ROAD ALLOWANCE, IF REQUIRED BY THE MUNICIPALITY.

8. ALL PAVEMENT MARKING FEATURES AND SITE SIGNAGE SHALL BE PLACED PER
ARCHITECTURAL SITE PLAN. LINE PAINTING AND DIRECTIONAL SYMBOLS SHALL BE
APPLIED WITH A MINIMUM OF TWO COATS OF ORGANIC SOLVENT PAINT.

9. REFER TO ARCHITECTURAL SITE PLAN FOR DIMENSIONS AND SITE DETAILS.
10.STEP JOINTS ARE TO BE USED WHERE PROPOSED ASPHALT MEETS EXISTING ASPHALT.

ALL JOINTS MUST BE SEALED.
11.WHERE APPLICABLE THE CONTRACTOR IS TO SUBMIT SHOP DRAWINGS TO THE

ENGINEER FOR APPROVAL PRIOR TO CONSTRUCTION. SHOP DRAWINGS MUST BE SITE
SPECIFIC, SIGNED AND SEALED BY A LICENSED ENGINEER.

ROADWORK SPECIFICATIONS

12.ROADWORK TO BE COMPLETED IN ACCORDANCE WITH GEOTECHNICAL REPORT.
13. ALL TOPSOIL AND ORGANIC MATERIAL SHALL BE STRIPPED WITHIN THE ROAD

ALLOWANCE PRIOR TO THE  COMMENCEMENT OF CONSTRUCTION AND STOCK PILLED
ON SITE AS DIRECTED BY THE MUNICIPAL AUHTORITY.

14.THE SUBGRADE SHALL BE CROWNED AND SLOPED AT LEAST 2% AND PROOF ROLLED
WITH HEAVY ROLLERS.

15.SUB-EXCAVATE SOFT AREAS AND FILL WITH GRANULAR 'A', TYPE II COMPACTED IN
MAXIMUM 300MM LIFTS.

16. ALL GRANULAR FOR ROADS SHALL BE COMPACTED TO MINIMUM OF 100% STANDARD
PROCTOR DENSITY MAXIMUM DRY DENSITY (SPMDD).



PROPOSED
WAREHOUSE
F.F.E = 77.50
U.S.F. = 75.47

(G.F.A. = ±592m²)

PROPOSED EMERGENCY OVERLAND
SPILLOVER POINT ELEV = 77.20

STM OUTLET ELEV = 76.86

PROP STORMCEPTOR EF04
STORMWATER TREATMENT UNIT
T/G = 77.25
W INV = 75.09
S INV = 75.03

PROP 6.3m PRESSURIZED STORM SERVICE.
STM SERVICE TO BE EQUIPPED WITH INLINE
CHECK VALVE & RODENT GRATE.

PROP. 1200mm DIAMETER PRECAST CONCRETE
MANHOLE/CATCH BASIN CBMH05
C/W FLEXSTORM INLET FILTER (OR APPROVED EQUIVALENT)
T/G = 77.10
N INV = 75.16
W INV = 75.26
E INV = 75.10
E INV TO BE EQUIPPED WITH HYDROVEX 150VHV-2 FLOW
CONTROL UNIT (DESIGN HEAD = 2.10m, MAX FLOW =  26.00 L/s)

PROP. 1200mm DIAMETER PRECAST
CONCRETE MANHOLE/CATCH BASIN CBMH02
C/W FLEXSTORM INLET FILTER (OR
APPROVED EQUIVALENT)
T/G = 77.07
W INV = 75.40
S INV = 75.34

PROP 21.4m - 375mmØ PVC DR35 STM SERVICE
@ 0.25% SLOPE W/ INSULATION.
INSULATION PLACEMENT & THICKNESS AS PER
CITY OF OTTAWA DETAIL S35.

PROPOSED STORMWATER PUMP AND PUMP
CHAMBER.
T/G = 77.00
N INV = 75.02
TO BE DEIGNED IN COORDINATION WITH
MECHANICAL & ELECTRICAL ENGINEER
DURING BUILDING PERMIT APPLICATION.
MAX FLOW NOT TO EXCEED 26.00 L/s.

PROPOSED DRILLED WELL.
WELL TO BE PROTECTED W/
BOLLARDS.

PROP. 34.2m -13mm TYPE K
COPPER WATER SERVICE
(DIAMETER/TYPE TO BE
CONFIRMED ADAQUATE BY
MECHANICAL ENGINEER)
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PROP. BOT. OF DITCH

PROP. TOP OF SLOPE

EDGE OF GRAVEL
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STM
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STM
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STM
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PROPOSED LOCATION FOR SEPTIC
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BOLLARDS.
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(OR APPROVED EQUIVALENT)
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S INV = 75.30
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OPSD 810.010.

W
TR

W
TR

W
TR

W
TR

W
TR

W
TR

WTR

STM
STM

STM
STM

STM

PROP. 1200mm DIAMETER PRECAST
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C/W FLEXSTORM INLET FILTER (OR
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MAX PONDING DEPTH = 0.10m, STORAGE = 1.55m3

PROP 3.0m - 300mmØ PVC DR35 STM SERVICE
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IMPERVIOUS LINER
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PROPOSED SILT FENCE AS PER OPSD 219.110

PROPOSED CONCRETE FEATURES/SLAB

PROPOSED GRASS AREA
(100mm TOP SOIL & SOD)

PROPOSED TRUCK ROUTE
GRAVEL PAVEMENT

PROPOSED CURB

PROPOSED DEPRESSED CURBDC

PROPOSED DOOR ENTRANCE/EXIT

PROPOSED STORM SEWER

PROPOSED CATCHBASIN-MANHOLE/CATCHBASIN
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PROPOSED PIPE INSULATION

PROPOSED 100 YEAR HIGH WATER LEVEL

PROPOSED SWALE ELEVATION
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/ ASPHALT ELEVATION
PROPOSED TOP OF CURB ELEVATION

MATCH INTO EXISTING ELEVATION

70.19 EXISTING ELEVATION
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50.00BC
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PROPOSED ELEVATION50.00

STM STM

PROPOSED 100mmØ PERFORATED SUBDRAINSUB SUB
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PROPOSED CURB STOP

AREA RUNOFF

WS-XX
CONTROLLED RUNOFF COEFFICIENT
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AREA IN HECTARES

PROPOSED WATERMAINWTR WTR

EXISTING STORM SEWERSTM STM

PROPOSED SANITARY SEWERSAN SAN

EXISTING SANITARY SEWERSAN SAN

EXISTING WATERMAINWTR WTR

PROPOSED RIP RAP

EXISTING GAS LINEGAS GAS

PROPOSED EXPOSED BOTTOM OF
RETAINING WALL
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PROPOSED AUTOMOBILE PARKING
GRAVEL PAVEMENT
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USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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SERVICING AND STORMWATER
MANAGEMENT PLAN

C401

05m 2 5m

SCALE: 1:200

SANITARY, FOUNDATION DRAIN, STORM SEWER AND WATERMAIN NOTES

GENERAL

1. LASER ALIGNMENT CONTROL TO BE UTILIZED ON ALL SEWER INSTALLATIONS.
2. ALL MAINTENANCE STRUCTURE AND CATCH BASIN EXCAVATIONS TO BE BACKFILLED WITH GRANULAR MATERIAL COMPACTED TO 98% STANDARD

PROCTOR DENSITY. A MINIMUM OF 300MM AROUND STRUCTURES.
3. AS PER THE GEOTECHNICAL INVESTIGATION, CLAY DYKES TO BE INSTALLED WITHIN ALL SERVICES TRENCHES, DOWNSTREAM FROM EACH OF THE

MANHOLE AND CATCH BASIN STRUCTURES. THE DYKES SHOULD EXTEND FROM THE BASE OF THE SERVICE TRENCH TO THE SUBGRADE LEVEL,
HAVING A MINIMUM WIDTH OF 1.0m.

STORM

4. ALL PVC STORM SEWERS ARE TO BE SDR 35 APPROVED PER C.S.A. B182.2 OR LATEST AMENDMENT, UNLESS OTHERWISE SPECIFIED.
5. CATCH BASIN SHALL BE IN ACCORDANCE WITH OPSD 705.010.
6. ALL CATCH BASINS SHALL HAVE 600MM SUMPS, UNLESS SPECIFIED OTHERWISE.
7. ALL CATCH BASIN LEAD INVERTS TO BE 1.5M BELOW FINISHED GRADE UNLESS SPECIFIED OTHERWISE.
8. THE STORM SEWER CLASSES HAVE BEEN DESIGNED BASED ON BEDDING CONDITIONS SPECIFIED ABOVE. WHERE THE SPECIFIED TRENCH WIDTH IS

EXCEEDED , THE CONTRACTOR IS REQUIRED TO PROVIDE AND SHALL BE RESPONSIBLE FOR EXTRA TEMPORARY AND/OR PERMANENT REPAIRS
MADE NECESSARY BY THE WIDENED TRENCH.

9. ALL STORM MANHOLES WITH PIPE LESS THAN 900MM IN DIAMETER SHALL BE CONSTRUCTED WITH A 300MM SUMP AS PER SDG, CLAUSE 6.2.6.
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CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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USE AND INTERPRETATION OF DRAWINGS

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION ARE PART OF THE
CONTRACT DOCUMENTS AND DESCRIBE USE AND INTENT OF THE DRAWING.  THE
CONTRACT DOCUMENTS INCLUDE NOT ONLY THE DRAWINGS, BUT ALSO THE
OWNER-CONTRACTOR AGREEMENTS, CONDITIONS OF THE CONTRACT, THE
SPECIFICATIONS, ADDENDA, AND MODIFICATIONS ISSUED AFTER EXECUTION OF
THE CONTRACT.  THESE CONTRACT DOCUMENTS ARE COMPLEMENTARY, AND
WHAT IS REQUIRED BY ANY ONE SHALL BE BINDING AS IF REQUIRED BY ALL.  WORK
NOT COMPLETELY DELINEATED HEREON SHALL BE CONSTRUCTED OF THE SAME
MATERIALS AND DETAILED SIMILARLY AS WORK SHOWN MORE COMPLETELY
ELSEWHERE IN THE CONTRACT DOCUMENTS.

BY USE OF THE DRAWINGS FOR CONSTRUCTION OF THE PROJECT, THE OWNER
CONFIRMS THAT HE HAS REVIEWED AND APPROVED THE DRAWINGS.  THE
CONTRACTOR CONFIRMS THAT HE HAS VISITED THE SITE, FAMILIARIZED HIMSELF
WITH THE LOCAL CONDITIONS, VERIFIED FIELD DIMENSIONS AND CORRELATED HIS
OBSERVATIONS WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

AS INSTRUMENTS OF SERVICE, ALL DRAWINGS, SPECIFICATIONS, CADD FILES OR
OTHER ELECTRONIC MEDIA AND COPIED THERE OF FURNISHED BY THE ENGINEER
ARE HIS PROPERTY.  THEY ARE TO BE USED ONLY FOR THIS PROJECT AND ARE NOT
TO BE USED ON ANY OTHER PROJECT, INCLUDING REPEATS OF THE PROJECT.
CHANGES TO THE DRAWINGS MAY ONLY BE MADE BY THE ENGINEER.

UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THESE DRAWINGS
SHALL BE CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A
CONSTRUCTION DOCUMENT.

THESE DRAWINGS ILLUSTRATES THE WORK TO BE DONE.  THE ENGINEER IS NOT
RESPONSIBLE FOR THE MEANS, METHODS, TECHNIQUES, SEQUENCES, AND
PROCEDURES USED TO DO THE WORK, OR THE SAFETY ASPECTS OF
CONSTRUCTION, AND NOTHING ON THESE DRAWINGS EXPRESSED OR IMPLIED
CHANGES THIS CONDITION.  CONTRACTOR SHALL DETERMINE ALL CONDITIONS AT
THE SITE AND SHALL BE RESPONSIBLE FOR KNOWING HOW THEY AFFECT THE
WORK.  SUBMITTAL OF A BID TO PERFORM THIS WORK IS ACKNOWLEDGEMENT OF
THE RESPONSIBILITIES, AND THAT THEY HAVE BEEN FULLY CONSIDERED IN
PLANNING OF THE WORK, AND THE BID PRICE.  NO CLAIMS FOR EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

UNAUTHORIZED CHANGES:

IN THE EVENT THE CLIENT, THE CLIENT'S CONTRACTORS OR SUBCONTRACTORS, OR
ANYONE FOR WHOM THE CLIENT IS LEGALLY LIABLE MAKES OR PERMITS TO BE
MADE ANY CHANGES TO ANY REPORTS, PLANS, SPECIFICATIONS OR OTHER
CONSTRUCTION DOCUMENTS PREPARED BY LRL ASSOCIATES LTD. (LRL) WITHOUT
OBTAINING LRL'S PRIOR WRITTEN CONSENT, THE CLIENT SHALL ASSUME FULL
RESPONSIBILITY FOR THE RESULTS OF SUCH CHANGES. THEREFORE THE CLIENT
AGREES TO WAIVE ANY CLAIM AGAINST LRL AND TO RELEASE LRL FROM ANY
LIABILITY ARISING DIRECTLY OR INDIRECTLY FROM SUCH UNAUTHORIZED
CHANGES.

IN ADDITION, THE CLIENT AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW,
TO INDEMNIFY AND HOLD HARMLESS LRL FROM ANY DAMAGES, LIABILITIES OR
COST, INCLUDING REASONABLE ATTORNEY'S FEES AND COST OF DEFENSE, ARISING
FROM SUCH CHANGES.

IN ADDITION, THE CLIENT AGREES TO INCLUDE IN ANY CONTRACTS FOR
CONSTRUCTION APPROPRIATE LANGUAGE THAT PROHIBITS THE CONTRACTOR OR
ANY SUBCONTRACTORS OF ANY TIER FROM MAKING ANY CHANGES OR
MODIFICATIONS TO LRL'S CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR
WRITTEN APPROVAL OF LRL AND THAT FURTHER REQUIRES THE CONTRACTOR TO
INDEMNIFY BOTH LRL AND THE CLIENT FROM ANY LIABILITY OR COST ARISING
FROM SUCH CHANGES MADE WITHOUT SUCH PROPER AUTHORIZATION.

GENERAL NOTES:

EXISTING SERVICES AND UTILITIES SHOWN ON THESE DRAWINGS ARE TAKEN FROM
THE BEST AVAILABLE RECORDS, BUT MAY NOT BE COMPLETE OR TO DATE.
CONTRACTOR SHALL VERIFY IN FIELD FOR LOCATION AND ELEVATION OF PIPES
AND CHECK WITH THE UTILITY COMPANIES BEFORE DIGGING OR PERFORMING
WORK.

CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS
BEFORE START OF CONSTRUCTION.

THE ENGINEER WAIVES ANY AND ALL RESPONSIBILITY AND LIABILITY FOR
PROBLEMS WHICH ARISE FROM FAILURE TO FOLLOW THESE PLANS,
SPECIFICATIONS AND THE DESIGN INTENT THEY CONVEY, OR FOR PROBLEMS
WHICH ARISE FROM OTHERS' FAILURE TO OBTAIN AND/OR FOLLOW THE
ENGINEER'S GUIDANCE WITH RESPECT TO ANY ERRORS, OMISSIONS,
INCONSISTENCIES AMBIGUITIES OR CONFLICTS WHICH ARE ALLEGED.

CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY
DISCREPANCIES BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.
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