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CONTRACTOR TO PROVIDE EROSION AND SEDIMENT CONTROLS (BEST MANAGEMENT PRACTICES)
DURING CONSTRUCTION OF THIS PROJECT.  THE CONTRACTOR SHALL IMPLEMENT BEST
MANAGEMENT PRACTICES, TO PROVIDE FOR PROTECTION OF THE AREA DRAINAGE SYSTEM AND
THE RECEIVING WATERCOURSE, DURING CONSTRUCTION ACTIVITIES. THE CONTRACTOR
ACKNOWLEDGES THAT FAILURE TO IMPLEMENT APPROPRIATE EROSION AND SEDIMENT CONTROL
MEASURES MAY BE SUBJECT TO PENALTIES IMPOSED BY ANY APPLICABLE REGULATORY
AGENCY.
EROSION MUST BE MINIMIZED AND SEDIMENTS MUST BE REMOVED FROM CONSTRUCTION SITE
RUN-OFF IN ORDER TO PROTECT DOWNSTREAM AREAS. DURING ALL CONSTRUCTION, EROSION
AND SEDIMENTATION SHOULD BE CONTROLLED BY THE FOLLOWING TECHNIQUES:

1. LIMIT THE EXTENT OF EXPOSED SOILS AT ANY GIVEN TIME.

2. REVEGETATE EXPOSED AREAS AND SLOPES AS SOON AS POSSIBLE.

3. MINIMIZE AREA TO BE CLEARED AND GRUBBED.

4. PROTECT EXPOSED SLOPES WITH PLASTIC OR SYNTHETIC MULCHES.

5. INSTALL CATCH BASIN INSERTS OR EQUIVALENT IN ALL PROPOSED CATCH BASINS AND
CATCH BASIN MANHOLES AND IN ALL EXISTING CATCH BASINS THAT WILL RECEIVE
RUN-OFF FROM THE SITE.

6. A SILT FENCE SHALL BE INSTALLED AROUND THE PERIMETER OF ALL AND ANY STOCKPILES
OF MATERIAL TO BE USED OR REMOVED FROM SITE. (LOCATION TO BE DETERMINED)

7. A VISUAL INSPECTION SHALL BE DONE DAILY ON SEDIMENT CONTROL MEASURES AND
CLEANED OF ANY ACCUMULATED SILT AS REQUIRED. THE DEPOSITS WILL BE DISPOSED
OFF SITE AS PER THE REQUIREMENTS OF THE CONTRACT.

8. SEDIMENT CONTROL BARRIERS MAY ONLY BE REMOVED TEMPORARILY WITH APPROVAL OF
CONTRACT ADMINISTRATOR TO ACCOMMODATE CONSTRUCTION OPERATIONS. ALL
AFFECTED BARRIERS MUST BE REINSTATED AT NIGHT WHEN CONSTRUCTION IS
COMPLETED. NO REMOVAL WILL OCCUR IF THERE IS A SIGNIFICANT RAINFALL EVENT
ANTICIPATED (>10mm) UNLESS A NEW DEVICE HAS BEEN INSTALLED TO PROTECT  EXISTING
STORM AND SANITARY SEWER SYSTEMS, OR DOWNSTREAM WATERCOURSES.

9. NO REFUELING OR CLEANING OF EQUIPMENT IS PERMITTED NEAR ANY EXISTING
WATERWAY.

10. CONTRACTOR SHALL REMOVE SEDIMENT CONTROL MEASURES WHEN, IN THE OPINION OF
THE CONTRACT ADMINISTRATOR, THE MEASURE(S) IS NO LONGER REQUIRED. NO CONTROL
MEASURES SHALL BE PERMANENTLEY REMOVED WITHOUT PRIOR WRITTEN
AUTHORIZATION FROM THE CONTRACT ADMINISTRATOR.

11. THE CONTRACTOR SHALL PERIODICALLY, OR WHEN REQUESTED BY THE CONTRACT
ADMINISTRATOR, CLEAN OUT ACCUMULATED SEDIMENTS AS REQUIRED.

12. THE CONTRACTOR SHALL IMMEDIATELY REPORT TO THE ENGINEER ANY ACCIDENTAL
DISCHARGES OF SEDIMENT MATERIAL INTO THE WATERCOURSE. APPROPRIATE RESPONSE
MEASURES, INCLUDING ANY REPAIRS TO EXISTING CONTROL MEASURES OR THE
IMPLEMENTATION OF ADDITIONAL CONTROL MEASURES, SHALL BE CARRIED OUT BY THE
CONTRACTOR WITHOUT DELAY.

13. CONTRACTOR SHALL INSTALL MUD MATS AT ENTRANCE TO THE SITE.

14. STORMWATER SWALES TO BE COVERED WITH HYDRO-SEED AND MULCH.

Best Management Practices

PROPOSED SILT FENCE BOUNDARY AS PER OPSD 219.110

PROPOSED STRAW BALE LOCATION AS PER OPSD 219.100

PROPOSED MUD MAT LOCATION

PROPOSED CATCH BASIN PROTECTION AS PER DETAIL.

PROPOSED VALVE BOX
PROPOSED VALVE CHAMBER
PROPOSED FIRE HYDRANT
PROPOSED SANITARY SEWER MANHOLE
PROPOSED STORM SEWER MANHOLE
PROPOSED CATCHBASIN

PROPOSED CONSTRUCTIN FENCE AS PER DETAIL.

N

SCALE: N.T.S.
MUD MAT ENTRANCE DETAIL

SCALE: N.T.S.
ROADSIDE CATCH BASIN PROTECTION DETAIL: TERRAFIX SILTSACK

D0
7-

12
-2

1-
01

10

PLAN # 18503

TERRAFIX SILTSACK
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CONSTRUCTION FENCING
AS PER ATTACHED DETAIL

CONSTRUCTION FENCING
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TERRAFIX SILTSACK

MUD MAT AS PER
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