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GENERAL NOTES:

1. ALL SERVICES, MATERIALS, CONSTRUCTION METHODS AND INSTALLATIONS SHALL BE IN
ACCORDANCE WITH THE LATEST STANDARDS AND REGULATIONS OF THE:  CITY OF
OTTAWA STANDARD SPECIFICATIONS AND DRAWINGS, ONTARIO PROVINCIAL STANDARD
SPECIFICATION (OPSS) AND ONTARIO PROVINCIAL STANDARD DRAWINGS (OPSD), UNLESS
OTHERWISE SPECIFIED.

2. THE POSITION OF EXISTING POLE LINES, CONDUITS, WATERMAINS, SEWERS AND OTHER
UNDERGROUND AND ABOVEGROUND UTILITIES, STRUCTURES AND APPURTENANCES IS
NOT NECESSARILY SHOWN ON THE CONTRACT DRAWING, AND WHERE SHOWN, THE
ACCURACY OF THE POSITION OF SUCH UTILITIES AND STRUCTURES IS NOT GUARANTEED.
PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL SATISFY HIMSELF OF THE EXACT
LOCATION OF ALL SUCH UTILITIES AND STRUCTURES, AND SHALL ASSUME ALL LIABILITY
FOR DAMAGE TO THEM DURING THE COURSE OF CONSTRUCTION.

3. THE CONTRACTOR MUST NOTIFY ALL EXISTING UTILITY COMPANY OFFICIALS FIVE (5)
BUSINESS DAYS PRIOR TO START OF CONSTRUCTION AND HAVE ALL EXISTING UTILITIES
AND SERVICES LOCATED IN THE FIELD OR EXPOSED PRIOR TO THE START OF
CONSTRUCTION, INCLUDING BUT NOT LIMITED TO HYDRO, BELL, CABLE TV, AND ENBRIDGE
GAS LINES.

4. ALL TRENCHING AND EXCAVATIONS TO BE IN ACCORDANCE WITH THE LATEST REVISIONS
AND CONTRACTOR SAFETY STANDARDS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND
REGULATIONS FOR CONSTRUCTION PROJECTS.

5. ALL ELEVATIONS ARE GEODETIC AND UTILIZE METRIC UNITS.

6. ALL GROUND SURFACES SHALL BE EVENLY  GRADED WITHOUT PONDING AREAS AND
WITHOUT LOW POINTS EXCEPT WHERE APPROVED SWALE OR CATCH BASIN OUTLETS ARE
PROVIDED.

7. ALL EDGES OF DISTURBED PAVEMENT SHALL BE SAW CUT TO FORM A NEAT AND STRAIGHT
LINE PRIOR TO PLACING NEW PAVEMENT. PAVEMENT REINSTATEMENT SHALL BE WITH
STEP JOINTS OF 0.305m MINIMUM AND 1.0m MAXIMUM.

8. ALL DISTURBED AREAS OUTSIDE PROPOSED GRADING LIMITS TO BE RESTORED TO
ORIGINAL ELEVATIONS AND CONDITIONS UNLESS OTHERWISE SPECIFIED. ALL
RESTORATION SHALL BE COMPLETED WITH THE GEOTECHNICAL REQUIREMENTS FOR
BACKFILL AND COMPACTION.

9. ALL MATERIAL SUPPLIED AND PLACED FOR PARKING LOT AND ACCESS ROAD
CONSTRUCTION SHALL BE TO OPSS STANDARDS AND SPECIFICATIONS UNLESS
OTHERWISE NOTED. CONSTRUCTION TO OPSS 206, 310 & 314. MATERIALS TO MUNI 1001,
OPSS 1003 & 1010.

10. ABUTTING PROPERTY GRADE TO BE MATCHED.

11. CONTRACTOR TO PROVIDE POST CONSTRUCTION TOPOGRAPHIC SURVEY RED-LINE
MARK-UP CONFIRMING COMPLIANCE WITH GRADING, SERVICING DESIGN AND PIPE
ELEVATIONS.

12. JOB BENCH MARK - REFER TO SURVEY BY AOV LTD. CONFIRM WITH CONTRACT ADMINISTRATOR 
PRIOR TO UTILIZATION OF BENCH MARK.

13. THE APPROVAL OF THIS PLAN DOES NOT EXEMPT THE CONTRACTOR FROM THE REQUIREMENTS TO
OBTAIN THE VARIOUS PERMITS AND APPROVALS REQUIRED TO COMPLETE A CONSTRUCTION 
PROJECT, SUCH AS BUT NOT LIMITED TO: ROAD CUT PERMITS, SEWER PERMITS, WATER PERMITS,
WATER DATA CARD, ETC.

14. REFER TO GEOTECHNICAL REPORT FOR SUBSURFACE CONDITIONS, CONSTRUCTION 
RECOMMENDATIONS, AND GEOTECHNICAL INSPECTION REQUIREMENTS.

15. CONTRACTOR TO VERIFY ALL DIMENSIONS AND NOTIFY THE ENGINEER OF ANY DISCREPANCIES 
BEFORE WORK COMMENCES. DO NOT SCALE DRAWINGS.

16. UNLESS THE REVISION TITLE IS "ISSUED FOR CONSTRUCTION", THIS DRAWING SHALL BE 
CONSIDERED PRELIMINARY AND SHALL NOT BE USED AS A CONSTRUCTION DOCUMENT.

EROSION AND SEDIMENT CONTROL:

1. CONTRACTOR TO PROTECT AND MAINTAIN ALL EXISTING OVERLAND FLOW ROUTES DURING ALL 
CONSTRUCTION ACTIVITIES.

2. CONTRACTOR SHALL NOT INTERRUPT THE EXISTING STORM FLOW WITH ANY CONSTRUCTION 
WORKS.

3. CONTRACTOR IS RESPONSIBLE FOR ALL BY-PASS PUMPING AND/OR DIVERSION OF STORM FLOWS
DURING CONSTRUCTION TO ENSURE OPERATION OF THE EXISTING STORM SYSTEM IS MAINTAINED.
REFER TO ADVANCED WORKS  DRAWING PACKAGE FOR STAGING AND BY-PASS INFORMATION.

4. CONTRACTOR TO MONITOR TURBIDITY LEVELS AT THE DOW'S LAKE STORM SEWER OUTLET AT ALL
TIMES DURING CONSTRUCTION.

5. MINIMIZE DISTURBANCE TO EXISTING VEGETATION DURING THE EXECUTION OF ALL WORKS. REFER
TO LANDSCAPE DRAWINGS FOR INFORMATION RELATING TO THE EXISTING PLANTINGS AND TREES
TO MAINTAIN. ENSURE 1.0m TO EXISTING TREE TRUNK FOR ALL GRADED SLOPES.

6. FILTER FABRIC TO BE INSTALLED AND MAINTAINED BETWEEN THE FRAME AND COVER OF ALL 
CATCHBASINS AND CATCHBASIN MANHOLES DURING THE CONSTRUCTION PERIOD TO MINIMIZE 
SEDIMENTS ENTERING THE STORM SEWER SYSTEM. ALL GRASSED AREAS MUST BE COMPLETED 
PRIOR TO THE REMOVAL OF THE FILTER FABRIC IN THE CATCH BASINS.

7. REMOVE FROM SITE ALL EXCESS EXCAVATED MATERIAL UNLESS OTHERWISE DIRECTED FROM THE
ENGINEER. EXCAVATE AND REMOVE ALL ORGANIC MATERIAL AND DEBRIS LOCATED WITHIN THE
PROPOSED BUILDING, PARKING AND ROADWAY LOCATIONS. STOCKPILE AND TEST MATERIAL PRIOR  TO
OFFSITE REMOVAL. ANY CONTAMINATED MATERIAL SHALL BE DISPOSED OF AT A LICENSED LANDFILL
FACILITY IN ACCORDANCE WITH CITY OF OTTAWA AND ANY GOVERNING FEDERAL REGULATIONS.

8. CONTRACTOR IS ADVISED TO COLLECT INFORMATION ON SOIL CONDITIONS AS DEEMED 
NECESSARY.

9. INSTALL FILTER CLOTH ON ALL EXISTING AND PROPOSED STORM MAINTENANCE HOLES THAT WILL
RECEIVE RUNOFF FROM THE SITE.

10. INSTALL SILTSACK FILTERS (DETAIL D1) IN ALL EXISTING AND PROPOSED CATCH BASINS 
STRUCTURES THAT WILL RECEIVE RUNOFF FROM THE SITE.

11. INSPECT MEASURES IMMEDIATELY AFTER INSTALLATION.

12. THE CONTRACTOR MUST SET UP THE MEASURES INDICATED ON THE PLAN, INSPECT THEM 
FREQUENTLY AND CLEAN AND REPAIR OR REPLACE THE DETERIORATED STRUCTURES. AT THE END
OF THE CONSTRUCTION PERIOD, THE CONTRACTOR IS RESPONSIBLE FOR
REMOVAL OF THE TEMPORARY STRUCTURES AND RECONDITIONING THE AFFECTED AREAS

13. EROSION AND SEDIMENT CONTROL MEASURES AS PER OPSS 805.

EROSION AND SEDIMENT CONTROL CONT.:

14. WHEN EROSION AND SEDIMENT CONTROL MEASURES MUST BE REMOVED TO COMPLETE A 
PORTION OF THE WORK, THE SAME MEASURES MUST BE REINSTATED UPON THE WORK'S 
COMPLETION.

15. WORK TO BE DONE IN THE VICINITY OF MAJOR WATERWAYS, SUCH AS DOW'S LAKE AND THE 
RIDEAU RIVER, SHALL BE CARRIED OUT FROM JULY TO SEPTEMBER ONLY.

16. MINIMIZE THE EXTENT OF DISTURBED AREAS AND THE DURATION OF EXPOSURE. PROTECT 
DISTURBED AREAS FROM RUNOFF.

17. CONTRACTOR TO PROVIDE TEMPORARY COVER SUCH A SEEDING OR MULCHING IF DISTURBED 
AREA WILL NOT BE REHABILITATED SHORTLY.

18. CONTRACTOR TO INSPECT STRAW BALE FLOW CHECK DAMS, SILT FENCES, SILT SACKS, COIR MATS,
AND CATCHBASIN SUMPS REGULARLY AND AFTER EACH MAJOR STORM EVENT. CLEAN AND REPAIR
WHEN NECESSARY.

19. PLAN TO BE REVIEWED AND REVISED AS REQUIRED DURING CONSTRUCTION.

20. EROSION CONTROL FENCING TO BE ALSO INSTALLED AROUND THE BASE OF ALL STOCKPILES.

21. DO NOT LOCATE TOPSOIL PILES AND EXCAVATION MATERIAL CLOSER THAN 2.5m FROM ANY PAVED
SURFACE, OR ONE WHICH IS TO BE PAVED BEFORE THE PILE IS REMOVED.

22. ALL TOPSOIL PILES ARE TO BE SEEDED IF THEY ARE TO REMAIN ON SITE LONG ENOUGH FOR
SEEDS TO GROW (LONGER THAN 30 DAYS). WHEN STORING SOIL ON SITE IN PILES THE 
CONTRACTOR MUST COVER EACH PILE WITH TARPS, STRAW OR A GEOTEXTILE FABRIC TO AVOID 
FINE PARTICLE TRANSPORT BY WIND AND/OR STREAMING RAIN WATER.

23. CONTROL WIND-BLOWN DUST OFF SITE TO ACCEPTABLE LEVELS BY SEEDING TOPSOIL PILES AND
OTHER AREAS TEMPORARILY (PROVIDE WATERING AS REQUIRED).

24. FOR DUST CONTROL, CONTRACTOR TO APPLY CALCIUM CHLORIDE (TYPE I – OPSS 2501 AND 
CAN/CGSB-15-1) AND WATER WITH EQUIPMENT APPROVED BY THE OWNER’S REPRESENTATIVE AT
RATE IN ACCORDANCE TO OPSS 506 WHEN DIRECTED BY OWNER’S REPRESENTATIVE.

25. ALL EROSION CONTROL STRUCTURE TO REMAIN IN PLACE UNTIL ALL DISTURBED GROUND 
SURFACES HAVE BEEN DESTABILIZED EITHER BY PAVING OR RESTORATION OF VEGETATIVE 
GROUND COVER. SEDIMENT CAPTURE SILT SACKS MUST BE MAINTAINED AND CANNOT BE
REMOVED UNTIL ALL LANDSCAPING AREAS ARE COMPLETED.

26. NO ALTERNATE METHODS OF EROSION PROTECTION SHALL BE PERMITTED UNLESS APPROVED BY
THIS CONSULTING ENGINEER AND THE CITY OF OTTAWA DEPARTMENT OF PUBLIC WORKS.

27. CONTRACTOR RESPONSIBLE FOR MUNICIPAL ROADWAY AND SIDEWALK TO BE CLEANED OF ALL 
SEDIMENT FROM VEHICULAR TRACKING ETC. AT THE END OF EACH WORK DAY.

28. DURING WET CONDITIONS, TIRES OF ALL VEHICLES/EQUIPMENT LEAVING THE SITE ARE TO BE 
SCRAPED. ANY MUD/MATERIAL TRACKED ONTO THE ROAD SHALL BE REMOVED IMMEDIATELY BY 
HAND OR RUBBER TIRE LOADER.

29. TAKE ALL NECESSARY STEPS TO PREVENT BUILDING MATERIAL, CONSTRUCTION DEBRIS OR WASTE
BEING SPILLED OR TRACKED ONTO ABUTTING PROPERTIES OR PUBLIC STREETS DURING 
CONSTRUCTION AND PROCEED IMMEDIATELY TO CLEAN UP ANY AREAS SO AFFECTED.

30. PROVIDE GRAVEL ENTRANCE (MUD MAT) WHEREVER EQUIPMENT LEAVES THE SITE TO PROVIDE 
MUD TRACKING ONTO PAVED SURFACES. GRAVEL BED SHALL BE A MINIMUM OF 0.15m DEEP AND 
SHALL CONSIST OF COARSE MATERIAL. MAINTAIN GRAVEL ENTRANCE IN CLEAN CONDITION.

31. FILTER CLOTHS TO BE PROVIDED IN CATCHBASINS AFTER EVERY NEW CATCHBASIN INSTALLATION

32. PROVIDE PERMANENT COVER CONSISTING OF TOPSOIL AND SEED TO DISTURBED AREAS.

33. ALL SEDIMENT AND EROSION CONTROL MEASURES TO REMAIN FOLLOWING THE COMPLETION OF
WORK AND AFTER DISTURBED AREAS HAVE BEEN REHABILITATED AND STABILIZED, THIS INCLUDES
REMOVE STRAW BALE FLOW CHECK DAMS, SILT FENCES AND FILTER CLOTHS ON CATCH BASINS 
AND MANHOLE COVERS.

34. INSPECT AND CLEAN CATCH BASIN SUMPS AND STORM SEWERS.

ROADWAY:

1. ALL EDGES OF DISTURBED PAVEMENT SHALL BE SAW CUT TO FORM A NEAT AND STRAIGHT LINE 
PRIOR TO PLACING NEW PAVEMENT. PAVEMENT REINSTATEMENT SHALL BE WITH STEP JOINTS OF
300mm WIDTH MINIMUM IN ACCORDANCE WITH CITY OF OTTAWA STANDARD R10.

2. RESTORE PAVEMENT STRUCTURE AND SURFACES ON EXISTING ROADS TO A CONDITION AT LEAST
EQUAL TO ORIGINAL AND TO THE SATISFACTION OF THE MUNICIPAL AUTHORITIES.

3. ANY TEMPORARY COVER ON ROADS A AND B THAT WILL BE PLACED BY OTHER OVER ROAD BASE TO
PREVENT DAMAGE OR CONTAMINATION DURING HOSPITAL CONSTRUCTION ARE TO BE MAINTAINED BY
CONTRACTOR. ANY TEMPORARY COVER ON ROADS TO BE REMOVED AND REPLACED TO THE FINAL
GRADE AND FINAL ASPHALT ELEVATION.
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