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GENERAL NOTES
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THE ORIGINAL TOPOGRAPHY, GROUND ELEVATION AND SURVEY DATA SHOWN ARE
SUPPLIED FOR INFORMATION PURPOSES ONLY, AND IMPLY NO GUARANTEE OF
ACCURACY. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ALL
INFORMATION SHOWN. THE PLANS ARE GEODETICALLY REFERENCED AT NAD83
ZONE 9. METRE: QUEBEC AND ONTARIO 78-75 DEG WEST.

THIS PLAN IS NOT A CADASTRAL SURVEY SHOWING LEGAL PROPERTY BOUNDARIES
AND EASEMENTS. THE PROPERTY BOUNDARIES SHOWN HEREON HAVE BEEN
DERIVED INFORMATION SUPPLIED BY FARLEY, SMITH AND DENNIS SURVEYING LTD.
(PLAN NO. V-15575) AND CANNOT BE RELIED UPON TO BE ACCURATE OR
COMPLETE. THE PRECISE LOCATION OF THE CURRENT PROPERTY BOUNDARIES AND
EASEMENTS CAN ONLY BE DETERMINED BY AN UP-TO-DATE LAND TITLES SEARCH
AND A SUBSEQUENT CADASTRAL SURVEY PERFORMED AND CERTIFIED BY AN
ONTARIO LAND SURVEYOR.

THE CONTRACTOR IS TO OBTAIN AND PAY FOR ALL NECESSARY PERMITS AND
APPROVALS FROM THE CITY BEFORE COMMENCING CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR ALL LAYOUT.

THE CONTRACTOR IS TO DETERMINE THE EXACT LOCATION, SIZE, MATERIAL AND
ELEVATION OF ALL EXISTING UTILITIES PRIOR TO COMMENCING CONSTRUCTION.
PROTECT AND ASSUME ALL RESPONSIBILITY FOR EXISTING UTILITIES WHETHER OR
NOT SHOWN ON THESE DRAWINGS. IF THERE IS ANY DISCREPANCY THE
CONTRACTOR IS TO NOTIFY THE ENGINEER PROMPTLY.

RESTORE ALL TRENCHES AND SURFACES OF PUBLIC ROAD ALLOWANCES TO
CONDITION EQUAL OR BETTER THAN ORIGINAL CONDITION AND TO THE
SATISFACTION OF THE CITY AUTHORITIES.

EXCAVATE AND DISPOSE OF ALL EXCESS EXCAVATED MATERIAL, SUCH AS ASPHALT,
CURBING AND DEBRIS, OFF SITE AS DIRECTED BY THE ENGINEER AND THE CITY.

ALL DISTURBED AREAS TO BE RESTORED TO ORIGINAL CONDITION OR BETTER
UNLESS OTHERWISE SPECIFIED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC CONTROL AND SAFETY
MEASURES DURING THE CONSTRUCTION PERIOD, INCLUDING THE SUPPLY,
INSTALLATION, AND REMOVAL OF ALL NECESSARY SIGNAGE, DELINEATORS,
MARKERS AND BARRIERS.

DO NOT ALTER GRADING OF THE SITE WITHOUT PRIOR APPROVAL OF THE
ENGINEER/CITY.

ALL ROADWAY, PARKING LOT, AND GRADING WORKS TO BE UNDERTAKEN IN
ACCORDANCE WITH CITY STANDARDS AND SPECIFICATIONS. THE CONTRACTOR IS
TO PROVIDE POSITIVE DRAINAGE AWAY FROM THE BUILDING.

CONTACT THE CITY FOR INSPECTION OF ROUGH GRADING OF PARKING LOTS,
ROADWAYS AND LANDSCAPED AREAS PRIOR TO PLACEMENT OF ASPHALT AND
TOPSOIL. ALL DEFICIENCIES NOTED SHALL BE RECTIFIED TO THE CITY'S
SATISFACTION PRIOR TO PLACEMENT OF ANY ASPHALT, TOPSOIL, SEED & MULCH
AND/OR SOD.

ALL EXISTING DIMENSIONS AND INVERTS MUST BE VERIFIED PRIOR TO
CONSTRUCTION OR ORDERING PROPOSED STRUCTURES, IF THERE IS ANY
DISCREPANCY THE CONTRACTOR IS TO NOTIFY THE ENGINEER PROMPTLY.

ELECTRICAL, GAS, TELEPHONE AND TELEVISION SERVICE LOCATIONS ARE SUBJECT
TO THE INDIVIDUAL AGENCY:

o ELECTRICAL SERVICE - HYDRO OTTAWA,

o GAS SERVICE - ENBRIDGE,

o TELEPHONE SERVICE - BELL CANADA,

e TELEVISION SERVICE - ROGERS.

INSTALLATION TO BE IN ACCORDANCE WITH CURRENT CODES AND STANDARDS OF
APPROVAL AGENCIES HYDRO OTTAWA, BELL AND THE CITY.

CONTRACTOR TO ENSURE ALL APPLICABLE OPS SPECIFICATIONS ARE FOLLOWED
DURING CONSTRUCTION.

ALL PROPOSED CURB TO BE CONCRETE BARRIER CURB UNLESS OTHERWISE
SPECIFIED.

THIS PLAN MUST BE READ IN CONJUNCTION WITH THE GEOTECHNICAL
INVESTIGATION.

CONTRACTOR TO PROVIDE ALL UTILITY LOCATES FOR UNDERGROUND WORK,
INCLUDING BOTH PUBLIC AND PRIVATE LOCATES.

CONTRACTOR SHALL HAND-DIG AROUND EXISTING UTILITIES TO AVOID DAMAGE.

EROSION AND SEDIMENT CONTROL

1.

THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES, TO
PROVIDE FOR PROTECTION OF THE AREA DRAINAGE SYSTEM AND THE
RECEIVING WATERCOURSE, DURING CONSTRUCTION ACTIVITIES. THIS
INCLUDES LIMITING THE AMOUNT OF EXPOSED SOIL, TEMPORARY SEDIMENT
CONTROL (GEOSOCK INSERTS WITH AN OVERFLOW UNDER GRATE OR COVER)
TO BE IMPLEMENTED DURING CONSTRUCTION ON ALL PROPOSED ROAD
CATCHBASINS, REARYARD CATCHBASINS AND CATCHBASIN MANHOLES AND
OTHER SEDIMENT TRAPS. NO RECYCLED GEOSOCK MATERIAL SHALL BE
PERMITTED FOR USE ON SITE. THE CONTRACTOR ACKNOWLEDGES THAT
FAILURE TO IMPLEMENT APPROPRIATE EROSION AND SEDIMENT CONTROL
MEASURES MAY BE SUBJECT TO PENALTIES IMPOSED BY ANY APPLICABLE
REGULATORY AGENCY.

AT THE DISCRETION OF THE PROJECT MANAGER OR MUNICIPAL STAFF,
ADDITIONAL SILT CONTROL DEVICES SHALL BE INSTALLED AT DESIGNATED
LOCATIONS.

FOR SILT FENCE BARRIER, USE OPSD 219.110. GEOTEXTILE FOR SILT FENCE AS
PER OPSS 1860, TABLE 3.

EXCEPT AS PROVIDED IN PARAGRAPHS 4.1., and 4.2. BELOW, STABILIZATION
MEASURES SHALL BE INITIATED AS SOON AS FEASIBLE IN PORTIONS OF THE
SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR
PERMANENTLY CEASED, BUT IN NO CASE MORE THAN 14 DAYS AFTER THE
CONSTRUCTION ACTIVITY HAS TEMPORARILY OR PERMANENTLY CEASED.

4.1.  WHERE THE INITIATION OF STABILIZATION MEASURES BY THE 14TH DAY

AFTER CONSTRUCTION ACTIVITY TEMPORARILY OR PERMANENTLY CEASE
IS PRECLUDED BY SNOW COVER, STABILIZATION MEASURES SHALL BE
INITIATED AS SOON AS FEASIBLE.

4.2.  WHERE CONSTRUCTION ACTIVITY WILL RESUME ON A PORTION OF THE

SITE WITHIN 21 DAYS FROM WHEN ACTIVITIES CEASED, (E.G. THE TOTAL
TIME PERIOD THAT CONSTRUCTION ACTIVITY IS TEMPORARILY CEASED IS
LESS THAN 21 DAYS) THEN STABILIZATION MEASURES DO NOT HAVE TO
BE INITIATED ON THAT PORTION OF SITE BY THE 14TH DAY AFTER
CONSTRUCTION ACTIVITY TEMPORARILY CEASED.

SEDIMENT THAT IS ACCUMULATED BY THE TEMPORARY EROSION AND
SEDIMENT CONTROL MEASURES SHALL BE REMOVED IN A MANNER THAT
AVOIDS ESCAPE OF THE SEDIMENT TO THE DOWNSTREAM SIDE OF THE
CONTROL MEASURE AND AVOIDS DAMAGE TO THE CONTROL MEASURE.
SEDIMENT SHALL BE REMOVED TO THE LEVEL OF THE GRADE EXISTING AT THE
TIME THE CONTROL MEASURE WAS CONSTRUCTED AND BE ACCORDING TO
THE FOLLOWING:

5.1. FOR LIGHT-DUTY SEDIMENT BARRIERS, ACCUMULATED SEDIMENT SHALL

BE REMOVED ONCE IT REACHES THE LESSER OF THE FOLLOWING:

5.1.1. A DEPTH OF ONE-HALF THE EFFECTIVE HEIGHT OF THE CONTROL

MEASURE.

5.1.2. A DEPTH OF 300 MM IMMEDIATELY UPSTREAM OF THE CONTROL

MEASURE.

5.2 FOR ALL CONTROL MEASURES, ACCUMULATED SEDIMENT SHALL BE

REMOVED AS NECESSARY TO PERFORM MAINTENANCE REPAIRS.

5.3. ACCUMULATED SEDIMENT SHALL BE REMOVED PRIOR TO THE REMOVAL

OF THE CONTROL MEASURE.

5.4. ACCUMULATED SEDIMENT IS TO BE REMOVED AND DISPOSED OF AS PER
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OPSS 180.

ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE
MONITORED TO ENSURE THEY ARE IN EFFECTIVE WORKING ORDER. THE
CONDITION OF THE CONTROL MEASURES SHALL BE MONITORED PRIOR TO
ANY FORECAST STORM EVENT AND FOLLOWING A STORM EVENT.

DUST CONTROL MEASURES SHOULD BE CONSIDERED PRIOR TO CLEARING AND
GRADING. THE USE OF WATER, CALCIUM CHLORIDE FLAKES/SOLUTION OR
MAGNESIUM CHLORIDE FLAKES/SOLUTION SHALL BE USED AS DUST
SUPPRESSANTS AS PER OPSS 506. THIS IS TO LIMIT WIND EROSION OF SOILS
WHICH MAY TRANSPORT SEDIMENTS OFFSITE, WHERE THEY MAY BE WASHED
INTO THE RECEIVING WATER BY THE NEXT RAINSTORM.

ALL 'GREEN AREAS' TO BE TREATED WITH 150mm TOPSOIL AND SOD AS SOON
AS FEASIBLE, AS PER OPSS 570.

ALL DISTURBED AREAS TO BE RESTORED TO ORIGINAL CONDITION OR BETTER
UNLESS OTHERWISE SPECIFIED.

STOCKPILED MATERIAL IS TO BE STORED AWAY FROM POTENTIAL RECEIVERS
(E.G. STORM CATCHBASINS, MANHOLES), AND BE SURROUNDED BY EROSION
CONTROL MEASURES WHERE MATERIAL IS LEFT IN PLACE IN EXCESS OF 14
DAYS.

IF REQUIRED, DEWATERING/SETTLING BASINS SHALL BE CONSTRUCTED AS PER
OPSD 219.240 AND LOCATED ON FLAT GRADE UPSTREAM OF OTHER EXISTING
MITIGATION MEASURES. WATERCOURSES SHALL NOT BE DIVERTED, OR
BLOCKED, AND TEMPORARY WATERCOURSES CROSSINGS SHALL NOT BE
CONSTRUCTED OR UTILIZED, UNLESS OTHERWISE SPECIFIED IN THE
CONTRACT. IF CLOSURE OF ANY PERMANENT WATER PASSAGE IS NECESSARY,
THE CONTRACTOR SHALL RELEASE ANY STRANDED FISH TO THE OPEN PORTION
OF THE WATERCOURSE WITHOUT HARM.

ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL CONFORM TO OPSS
577.

WHERE DEWATERING IS REQUIRED, THE DISCHARGED WATER SHALL BE
CONTROLLED IN ACCORDANCE WITH OPSS 518.

ALL SETTLING/FILTRATION BASINS SHALL BE EQUIPPED WITH TERRAFIX 270R
GEOTEXTILE (OR APPROVED EQUIVALENT) AND SHALL BE CLEANED AND
REPLACED AS REQUIRED.

SEWER NOTES

1.

CONSTRUCT ALL SEWERS, CATCH BASINS, MANHOLES AND
APPURTENANCES IN ACCORDANCE WITH OPSD STANDARDS AND
SPECIFICATIONS, AS WELL AS CITY.

SEWER TRENCHING AND BEDDING SHALL CONFORM TO OPSD
802.010 AND 802.013 UNLESS NOTED OTHERWISE.

2.1. BEDDING SHALL BE A MINIMUM 150mm OF GRANULAR "A",

COMPACTED TO MINIMUM 95% STANDARD PROCTOR DRY
DENSITY. CLEAR STONE BEDDING SHALL NOT BE PERMITTED.

2.2.  SUB-BEDDING, IF REQUIRED SHALL CONSIST OF 450mm OF

COMPACTED GRANULAR "B" TYPE 1.

2.3.  BACKFILL TO AT LEAST 300mm ABOVE TOP OF PIPE WITH

GRANULAR "A" OR GRANULAR "B" TYPE 1.

2.4. TO MINIMIZE DIFFERENTIAL FROST HEAVING, TRENCH

10.

11.

12.

BACKFILL (FROM PAVEMENT SUBGRADE TO 2.0 METRES
BELOW FINISHED GRADE) SHALL MATCH EXISTING SOIL
CONDITIONS.

SANITARY SEWERS AND CONNECTIONS 150mm@ AND SMALLER
TO BE PVC SDR-28.

SEWERS AND CONNECTIONS 200mm@ AND LARGER TO BE PVC
SDR-35. BEDDING TO BE TYPE "B" EXCEPT AT RISERS, UNLESS
NOTED OTHERWISE.

INSULATE ALL STORM AND SANITARY SEWERS/SERVICES THAT
HAVE LESS THAN 2.0m OF COVER WITH THERMAL INSULATION AS
PER OPSD 1109.030.

SEWER CONNECTIONS ARE TO BE MADE ABOVE THE SPRINGLINE
OF THE SEWERMAIN AS PER CITY OF OTTAWA STANDARD
DRAWING S11,511.1 & S11.2.

SUPPLY AND INSTALL ALL PIPING AND APPURTENANCES AS
SHOWN AND DETAILED TO WITHIN 1.0m OF BUILDING. ALL ENDS
OF SERVICES TO BE PROPERLY CAPPED AND LOCATED WITH
2"x4"X8' LONG MARKER.

CONTRACTOR TO TELEVISE (CCTV) ALL PROPOSED SEWERS ON
SITE, OUTLET CONNECTION TO THE MAIN AND PIPES 150mm@® OR
GREATER PRIOR TO BASE COURSE ASPHALT. UPON COMPLETION
OF CONTRACT, THE CONTRACTOR IS RESPONSIBLE TO FLUSH AND
CLEAN ALL SEWERS & APPURTENANCES.

DYE TESTING IS TO BE COMPLETED ON SANITARY SERVICE TO
CONFIRM PROPER CONNECTION TO SANITARY SEWER MAIN.

ALL SERVICES PASSING THROUGH FOUNDATION WALL TO BE
SLEEVED AS REQUIRED.

ALL EXISTING SERVICES NOT TO BE USED SHALL BE BLANKED AT
THE MAIN, TO THE SATISFACTION OF THE CITY.

CONTRACTOR TO CONFIRM SUMP IN EXISTING CATCHBASINS
AND/OR MANHOLES CAN ACCOMMODATE THE PROPOSED INLET
CONTROL DEVICES (ICDs) IDENTIFIED ON PLAN C102.

WATERMAIN NOTES
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CONSTRUCT ALL WATERMAINS AND APPURTENANCES IN ACCORDANCE
WITH OPSD STANDARDS AND SPECIFICATIONS, AS WELL AS CITY
STANDARDS.

INDUSTRIAL/COMMERCIAL SERVICE CONNECTIONS TO BE 50mm
COPPER PIPING AND SHALL CONFORM TO ASTM B88 TYPE 'K' SOFT.

WATERMAINS AND/OR WATER SERVICES ARE TO HAVE A MINIMUM
COVER OF 2.4m. OTHERWISE THERMAL INSULATION IS REQUIRED AS
PER CITY STANDARDS (IF AVAILABLE) OR OPSD 1109.030.

IF THE WATERMAIN MUST BE DEFLECTED TO MEET ALIGNMENT,
ENSURE THAT THE AMOUNT OF DEFLECTION USED IS EQUAL TO OR
LESS THAN THAT WHICH IS RECOMMENDED BY THE MANUFACTURER.

THERMAL INSULATION OF WATERMAINS AT OPEN STRUCTURES AS PER
CITY STANDARDS (IF AVAILABLE) OR OPSD 1109.030.

VALVES TO BE OPERATED BY CITY STAFF ONLY.

NO CONNECTION TO EXISTING WATER NETWORK SHALL BE
COMPLETED UNTIL A WATER PERMIT IS OBTAINED FROM THE CITY.
CITY TO BE PRESENT FOR WATERMAIN CONNECTION. CONNECTION,
EXCAVATION, BACKFILLING AND REINSTATEMENT TO BE COMPLETED
BY CONTRACTOR.

ANY WATERMAIN CONNECTION(S) REQUIRED TO BE COMPLETED BY
CITY FORCES.

ALL WATERMAINS SHALL BE EQUIPPED WITH BUTTERFLY AND GATE
VALVES AS PER OPSD 1100.011.

ALL FIRE HYDRANTS, VALVE AND VALVE BOX HSALL CONFORM TO OPSD
1103.020.

CONCRETE THRUST BLOCKS TO CONFORM TO OPSD 1103.010 AND
OPSD 1103.020.

ALL WATERMAIN TO BE CLASS 150 DR-18 OR APPROVED EQUIVALENT.
ALL WATERMAIN TO BE EQUIPPED WITH TRACER WIRE.

WATER SERVICE PASSING THROUGH FOUNDATION WALL TO BE
SLEEVED AS REQUIRED.

IF TEMPORARY WATER SUPPLY IS SPECIFIED IN THE CONTRACT
DOCUMENTS, THE CONTRACTOR SHALL COORDINATE WITH THE CITY
AND PROVIDE TEMPORARY SERVICING AT THEIR OWN EXPENSE.

ALL EXISTING SERVICES NOT TO BE USED SHALL BE BLANKED AT THE
MAIN, TO THE SATISFACTION OF THE CITY.

SITE LOCATION

LOCATION PLAN

MUD MAT DETAIL

SAN STRUCTURE TABLE STM STRUCTURE TABLE
RIM
NAME | c& | INVERTIN | INVERT OUT DESCRIPTION NAME ERLlEh\A/ INVERTIN | INVERT OUT DESCRIPTION
COVER: CITY 24
: COVER: CITY $19
MH1 7520 573.650 S?EA%',E'SS%E 3?0 CB1 75.50 E73.950 FRAME: CITY $19
; : STR: OPSD 705.010
COVER: CITY 524
: COVER: CITY $19
MH3 7592 574.100 S?EA%',E'SS%E 3?0 CB6 75.20 £73.700 FRAME: CITY 19
; : STR: OPSD 705.010
N73.130 COVER: CITY 24
COVER: CITY 19
MH4 | 7539 $73.500 W72.980 FRAME: CITY S25
273000 STR- OPSD 701010 CBS8 76.30 $73.400 FRAME: CITY 19
: . : STR: OPSD 705.010
COVER: CITY 24
N73.550 COVER: CITY $19
MH5 75.59 W73.530 FRAME: CITY $25
SW73.590 STR- OPSD 701010 CBY 7630 NW?74.330 FRAME: CITY $19
: : STR: OPSD 705.010
COVER: CITY 524
COVER: CITY 19
MH6 | 7556 $73.740 NE73.720 FRAME: CITY $25
STR- OPSD 701010 cB12 | 76.05 W74.794 FRAME: CITY 19
: : STR: OPSD 705.010
COVER: CITY 24
MH7 76.36 N73.290 W73.287 FRAME: CITY 525 COVER: CITY S19
. cB13 | 76.05 W74.224 FRAME: CITY $19
STR: OPSD 701.010
STR: OPSD 705.010
COVER: CITY 24
COVER: CITY $19
MH8 | 77.12 W73.700 $73.669 FRAME: CITY $25
STR- OPSD 701010 CBMH3 | 7550 | NwW73.620 $73.610 FRAME: CITY $25
: : STR: OPSD 701.010
COVER: CITY 524 .
MH9 75.66 N73.896 FRAME: CITY S25 COVER: CITY 519
. CBMH4 | 7550 N73.480 W73.465 FRAME: CITY $25
STR: OPSD 701.010
STR: OPSD 701.010
COVER: CITY 24
MH10 | 75.54 N74.170 FRAME: CITY S25 COVER: CITY 519
STR- OPSD 701010 CBMH7 | 7545 N73.300 $73.250 FRAME: CITY $25
STR: OPSD 701.010
COVER: CITY 24 pSy——
MH11 | 7656 E74.200 FRAME: CITY $25 :
. CBMH10 | 76.05 E74.630 N74.600 FRAME: CITY S19
STR: OPSD 701.010
STR: OPSD 705.010
COVER: CITY $19
CBMH11| 76.05 g;j?gg W74.050 FRAME: CITY $19
: STR: OPSD 705.010
EXCB3 | 7520 W73.500 E73.460 EXISTING
£73.878
EXCB7 | 7600 | Nw73.850 SE73.850 EXISTING
$73.860
EXCB8 | 76.02 NE75.300 SE74.080 EXISTING
EX 76.30 SE74.100 W74.070 EXISTING
CB10 : : :
STORMCEPTOR EFO4
0GS1 | 7578 N72.840 $72.830 OR APPROVED
EQUIVALENT
STORMCEPTOR EFO4
0Gs2 | 7597 N73.250 $73.235 OR APPROVED
EQUIVALENT
STORMCEPTOR EFO4
0Gs3 | 7601 £73.110 W73.100 OR APPROVED
EQUIVALENT
COVER: CITY $24.1
STMH2 | 75.94 W73.810 SE73.795 FRAME: CITY $25
STR: OPSD 701.010
COVER: CITY 524.1
STMH5 | 7577 E73.395 $73.360 FRAME: CITY $25
STR: OPSD 701.010
g 1" REBAR FOR BAG REMOVAL FROM
DUMP STRAP / INLET
/ DUMP STRAP
1" REBAR FOR BAG REMOVAL / <
FROM INLET
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INSTALLATION DETAIL

SILT SACK /
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2 EACH DUMP STRA \_\ “ \
/
EXPANSION RESTAINT

\/ (174" NYLON ROPE, 2"
v FLAT WASHERS)
BAG DETAIL

INLET SEDIMENT CONTROL DEVICE

NTS.

WATER COVER TABLE
LOCATION STATION FINISHED GRADE TOP OF PIPE COVER
A.CAP 0+000.00 75.68 73.28 2.4
VALVE 0+050.95 75.47 73.07 2.4
200X200X150 TEE 0+053.12 75.50 73.1 2.4
8 - 200x200 TEE 14000.00 75.55 73.15 2.4
VALVE 1+001.11 75.60 73.2 2.4
45 DEGREE BEND 1+043.88 75.67 73.27 2.4
45 DEGREE BEND 1+048.02 75.60 73.2 2.4
100X 200X 200 Tee 1+052.13 JaI8 13.38 14
REDUCER 1+053.54 75.81 73.41 2.4
C- CONNECTION 2+000.00 75.11 72.71 2.4
VALVE 2+006.67 7545 73.05 24
200X200X150 TE% 2+009.84 75.50 73.1 2.4
200X200X200 TEE 2+011.32 75.55 73.15 2.4
200X200%150 TEE 2+037.45 75.49 73.09 2.4
D - REDUCER 3+000.00 75.81 73.41 2.4
45 DEGREE BEND 3+015.00 75.79 73.38 24
45 DEGREE BEND 3+019.97 75.84 73.44 2.4
11.25 DEGREE BEND 3+051.92 75.97 73.57 2.4
11.25 DEGREE BEND 3+062.12 75.60 73.2 2.4
REDUCER 3+064.42 75.55 73.15 14
E- REDUCER 4+000.00 75.55 73.15 2.4
200%200X150 TEE 4+000.75 75.54 73.14 24
VALVE 4+001.50 75.52 73.12 2.4
J00X200X 200 TEE 4+009.51 75.45 73.05 2.4
cAP 4+055.16 75.58 73.18 2.4
F - 200X200X200 TEE 4+000.00 75.75 73.35 2.4
VALVE 2+001.90 75.68 73.28 24
200X200X 200 TEE 4+057.23 76.40 74.00 24
G - CONNECTION 5+G00.00 74.98 72.58 2.4
VALVE 5+006.28 75.95 73.55 2.4
200X200X200 TEE 5+015.50 76.40 74 2.4
I0OXI00XT00 TEE 5+031.40 T6.52 74.12 2.4
REDUCER 5+032.43 76.53 74.13 1.4
H - REDUCER £+000.00 76.53 74.13 2.4
150X150X150 TEE §+002.50 76.57 78.17 24
VALVE &+002.56 76.59 74.19 2.4
11.25 DEGREE BEND 5+007.14 76.71 7831 2.4
CAP 6+039.29 76.69 74.29 2.4
I~ 150X150%150 TEE 7+000.00 76.57 7417 2.4
VALVE 7+001.00 76.72 78.32 2.4
11,25 DEGREE BEND 7+006.28 76.75 74,35 2.4
45 DEGREE BEND 7+026.70 76.67 74.27 2.4
45 DEGREE BEND 7+030.31 76.69 74.29 2.4
CAP J4067.13 716.95 7455 2.4
HYD1 - 200X200X200 TEE 8+000.00 75.45 73.05 2.4
VALVE 8+001.50 75.45 73.05 2.4
22.5 DEGREE BEND 8+003.00 7545 72.05 2.4
HYDRANT B8+005.50 75.78 73.38 24
HYD2 - 200X200X200 TEE 9+000.00 76.40 74.00 2.4
VALVE 9:007.59 76.35 73.95 2.4
HYDRANT 5+:010.12 76.19 73.79 2.4
CROSSING CONFLICT TABLE
LOCATION DESCRIPTION SEPARATION
1 150mm@ STM SERVICE INV 73.62 0.25
200mm@ SAN SEWER OBV 73.37 ’
2 250mm@ STM SEWER INV 73.75 0.25
200mm@ SAN SEWER OBV 73.50 ’
3 150mme@ STM SERVICE INV 73.70 0.22
200mm@ SAN SEWER OBV 73.48 ’
4 250mm@ STM SERVICE OBV 73.52 0.65
200mm@ WTM INV 74.17 ’
5 200mm@ SAN SERVICE OBV 72.28 1.89
200mm@ WTM INV 74.17 ’
6 200mm@ WTR SERVICE OBV 72.50 0.50
200mm@ SAN SERVICE INV 73.00 ’
7 300mm@ STM SEWER INV 73.74 0.22
200mm@ SAN SEWER OBV 73.52 ’
3 200mm¢@ SAN SERVICE OBV 73.67 0.50
200mm@ WTM INV 74.17 ’
9 250mm@ STM SERVICE INV 73.55 0.55
200mm@ WTM OBV 73.00 ’
10 200mm@ SAN INV 73.50 0.20
200mm@ STM OBV 73.30
11 200mm@ WTM INV 73.75 0.50
200mm@ SAN OBV 73.25 ’
12 200mm@ SAN INV 72.91 1.05
375mm@ SAN OBV 71.86 ’
13 200mm@ SAN INV 72.87 0.54
300mm@ WTM OBV 72.33 ’
14 200mm@ WTM INV 72.43 0.50
375mm@ SAN OBV 71.93
15 200mm@ WTM INV 73.85 0.50
200mm@ SAN OBV 73.35 ’
16 200mm@ WTM INV 73.90 0.50
200mm@ WTM OBV 73.40 ’
17 200mm@ SAN INV 73.69 0.50
200mm@ STM OBV 73.25 ’
18 200mm@ SAN INV 73.70 0.50
200mm@ WTM OBV 73.20 ’
200m@ SAN INV 72.90
1 375mm@ SAN OBV 71.92 0.92
20 300mm@ STM INV 72.95 0.50
300mm@ WTM OBV 72.45 ’
27 300mm@ STM INV 72.98 0.91
375mm@ SAN OBV 72.07
22 200mm@ WTR INV 72.65 0.56
375mm@ SAN OBV 72.09
23 200mm@ SAN INV 72.88 0.50
300mm@ WTM OBV 72.38 ’
24 200mm@ WTM INV 72.65 067
375mm@ SAN OBV 71.98
25 300mm@ STM INV 72.91 0.56
225mm@ SAN OBV 72.35
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