. . EROSION AND SEDIMENT CONTROL
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. \ S THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES, TO PROVIDE FOR
=S, \ s> PROTECTION OF THE AREA DRAINAGE SYSTEM AND THE RECEIVING WATERCOURSE, DURING
BN oy \ CONSTRUCTION ACTIVITIES. THIS INCLUDES LIMITING THE AMOUNT OF EXPOSED SOIL,
oA \ TEMPORARY SEDIMENT CONTROL (GEOSOCK INSERTS WITH AN OVERFLOW UNDER GRATE OR

'.\ COVER) TO BE IMPLEMENTED DURING CONSTRUCTION ON ALL PROPOSED ROAD
\ CATCHBASINS, REARYARD CATCHBASINS AND CATCHBASIN MANHOLES AND OTHER SEDIMENT
| e S EX5535 \ TRAPS. NO RECYCLED GEOSOCK MATERIAL SHALL BE PERMITTED FOR USE ON SITE.
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> > " 5’5 N CONTROL DEVICES SHALL BE INSTALLED AT DESIGNATED LOCATIONS.
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3. FORSILT FENCE BARRIER, USE OPSD 219.110. GEOTEXTILE FOR SILT FENCE AS PER OPSS 1860,
TABLE 3.
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ENGS 4. EXCEPT AS PROVIDED IN PARAGRAPHS 4.(a), and (b) BELOW, STABILIZATION MEASURES SHALL LOCATION

BE INITIATED AS SOON AS FEASIBLE IN PORTIONS OF THE SITE WHERE CONSTRUCTION
ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED, BUT IN NO CASE MORE THAN 14 2

DAYS AFTER THE CONSTRUCTION ACTIVITY HAS TEMPORARILY OR PERMANENTLY CEASED. ?(\

=3 l.;‘ \ 4.1. WHERE THE INITIATION OF STABILIZATION MEASURES BY THE 14TH DAY AFTER 76
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5 o | CONSTRUCTION ACTIVITY TEMPORARILY OR PERMANENTLY CEASE IS PRECLUDED BY
R N SNOW COVER, STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS FEASIBLE.
: 4.2.  WHERE CONSTRUCTION ACTIVITY WILL RESUME ON A PORTION OF THE SITE WITHIN 21
DAYS FROM WHEN ACTIVITIES CEASED, (E.G. THE TOTAL TIME PERIOD THAT
CONSTRUCTION ACTIVITY IS TEMPORARILY CEASED IS LESS THAN 21 DAYS) THEN LOCATION PLAN
STABILIZATION MEASURES DO NOT HAVE TO BE INITIATED ON THAT PORTION OF SITE BY
THE 14TH DAY AFTER CONSTRUCTION ACTIVITY TEMPORARILY CEASED. LEGEND
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‘ : 5.  SEDIMENT THAT IS ACCUMULATED BY THE TEMPORARY EROSION AND SEDIMENT CONTROL _ BARRIER CURB

\ \ MEASURES SHALL BE REMOVED IN A MANNER THAT AVOIDS ESCAPE OF THE SEDIMENT TO
- TIEIN|TO EXISTING THE DOWNSTREAM SIDE OF THE CONTROL MEASURE AND AVOIDS DAMAGE TO THE CONTROL
| GRADES,@ MAX 3:1 SLOPE MEASURE. SEDIMENT SHALL BE REMOVED TO THE LEVEL OF THE GRADE EXISTING AT THE
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65 TIME THE CONTROL MEASURE WAS CONSTRUCTED AND BE ACCORDING TO THE FOLLOWING: | ]
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5.1 FOR LIGHT-DUTY SEDIMENT BARRIERS, ACCUMULATED SEDIMENT SHALL BE REMOVED
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A DEPTH OF ONE-HALF THE EFFECTIVE HEIGHT OF THE CONTROL MEASURE.

5.1.1

5.1.2. A DEPTH OF 300 MM IMMEDIATELY UPSTREAM OF THE CONTROL MEASURE. Ca k] CONCRETE RAMP AND/OR WALKWAY
5.2. FOR ALL CONTROL MEASURES, ACCUMULATED SEDIMENT SHALL BE REMOVED AS ———

3

© 09°95,

o

olo
4

</
155.85 55.96

NECESSARY TO PERFORM MAINTENANCE REPAIRS.

- — SWALE CENTERLINE

ACCUMULATED SEDIMENT SHALL BE REMOVED PRIOR TO THE REMOVAL OF THE

5.3.
> CONTROL MEASURE.

TERRACING @ 3:1 SLOPE UNLESS SPECIFIED

5.4. ACCUMULATED SEDIMENT IS TO BE REMOVED AND DISPOSED OF AS PER OPSS 180.
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\ \ 6. ALLTEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE MONITORED TO —Ow
— \ ENSURE THEY ARE IN EFFECTIVE WORKING ORDER. THE CONDITION OF THE CONTROL
D MEASURES SHALL BE MONITORED PRIOR TO ANY FORECAST STORM EVENT AND FOLLOWING

A STORM EVENT. @@MH

7. DUST CONTROL MEASURES SHOULD BE CONSIDERED PRIOR TO CLEARING AND GRADING. THE .%CB
USE OF WATER, CALCIUM CHLORIDE FLAKES/SOLUTION OR MAGNESIUM CHLORIDE
FLAKES/SOLUTION SHALL BE USED AS DUST SUPPRESSANTS AS PER OPSS 506. THIS IS TO LIMIT e
WIND EROSION OF SOILS WHICH MAY TRANSPORT SEDIMENTS OFFSITE, WHERE THEY MAY BE
WASHED INTO THE RECEIVING WATER BY THE NEXT RAINSTORM.
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8. ALL'GREEN AREAS' TO BE TREATED WITH 150mm TOPSOIL AND SOD AS SOON AS FEASIBLE, AS _‘_
PER OPSS 570.
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SANITARY MANHOLE
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9. TOPSOILTO BE STRIPPED AND STOCKPILED FOR REHABILITATION. CLEAN FILL TO BE PLACED IN TYPICAL GRADE
FILL AREAS AND COMPACTED TO 95% STANDARD PROCTOR DENSITY.
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X73.21 B/W BOTTOM OF WALL GRADE
10. ALL DISTURBED AREAS TO BE RESTORED TO ORIGINAL CONDITION OR BETTER UNLESS
OTHERWISE SPECIFIED. X73.21(S) SWALE GRADE
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11. STOCKPILED MATERIAL IS TO BE STORED AWAY FROM POTENTIAL RECEIVERS (E.G. STORM T/G73.21 TOP OF GRATE GRADE

CATCHBASINS, MANHOLES), AND BE SURROUNDED BY EROSION CONTROL MEASURES WHERE EX.73.21
MATERIAL IS LEFT IN PLACE IN EXCESS OF 14 DAYS. XEX.73.

12. IF REQUIRED, DEWATERING/SETTLING BASINS SHALL BE CONSTRUCTED AS PER OPSD 219.240 :>
AND LOCATED ON FLAT GRADE UPSTREAM OF OTHER EXISTING MITIGATION MEASURES.

WATERCOURSES SHALL NOT BE DIVERTED, OR BLOCKED, AND TEMPORARY WATERCOURSES — — — 100yr PONDING
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CROSSINGS SHALL NOT BE CONSTRUCTED OR UTILIZED, UNLESS OTHERWISE SPECIFIED IN THE
CONTRACT. IF CLOSURE OF ANY PERMANENT WATER PASSAGE IS NECESSARY, THE
CONTRACTOR SHALL RELEASE ANY STRANDED FISH TO THE OPEN PORTION OF THE
WATERCOURSE WITHOUT HARM.

—_——— 5yr PONDING
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13. ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL CONFORM TO OPSS 577 J\/— SILT FENCE

14. WHERE DEWATERING IS REQUIRED, THE DISCHARGED WATER SHALL BE CONTROLLED IN
ACCORDANCE WITH OPSS 518.
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15. ALL SETTLING/FILTRATION BASINS SHALL BE EQUIPPED WITH TERRAFIX 270R GEOTEXTILE (OR
APPROVED EQUIVALENT) AND SHALL BE CLEANED AND REPLACED AS REQUIRED.
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GENERAL NOTES

1. THE ORIGINAL TOPOGRAPHY, GROUND ELEVATION AND SURVEY DATA SHOWN ARE SUPPLIED
FOR INFORMATION PURPOSES ONLY, AND IMPLY NO GUARANTEE OF ACCURACY. IT SHALL BE

THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ALL INFORMATION OBTAINED FROM
THEM.
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EXTEND EXISTING SIDEWALK TO —
R PROPOSED PATHWAY
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2. THIS PLAN IS NOT A CADASTRAL SURVEY SHOWING LEGAL PROPERTY BOUNDARIES AND
EASEMENTS. THE PROPERTY BOUNDARIES SHOW HEREON HAVE BEEN DERIVED FROM
INFORMATION SUPPLIED BY THE CITY OF OTTAWA.
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S 3 REVISED AS PER CITY COMMENTS

OCT. 10/2018
3. THE CONTRACTOR IS TO OBTAIN AND PAY FOR ALL NECESSARY PERMITS AND APPROVALS

1567 FROM THE CITY BEFORE COMMENCING CONSTRUCTION.
' 4. THE CONTRACTOR IS RESPONSIBLE FOR ALL LAYOUT. 2 |ISSUED FOR SITE PLAN CONTROL
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5. THE CONTRACTOR IS TO DETERMINE THE EXACT LOCATION, SIZE, MATERIAL AND ELEVATION
N OF ALL EXISTING UTILITIES PRIOR TO COMMENCING CONSTRUCTION. CONTRACTOR TO 1 | ISSUED FOR COORDINATION APR 26/2018
: PROTECT AND ASSUME ALL RESPONSIBILITY FOR EXISTING UTILITIES WHETHER OR NOT
SHOWN ON THESE DRAWINGS. IF THERE IS ANY DISCREPANCY THE CONTRACTOR Is TO NOTIFY [
THE ENGINEER PROMPTLY. 0.
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Ex. 300mm @ SANITARY SEWER,
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‘ 6. RESTORE ALL TRENCHES AND SURFACES OF PUBLIC ROAD ALLOWANCES TO CONDITION
Rop) EQUAL OR BETTER THAN ORIGINAL CONDITION AND TO THE SATISFACTION OF THE CITY OF
‘ o~ OTTAWA AUTHORITIES.

Check and verify all dimensions
before proceeding with the work

/

AN
Ve
/
L/

Do not scale drawings

N
/

1899

\I
Iy
08°ps
[
[

56.65 56.65 7. EXCAVATE AND DISPOSE OF ALL EXCESS EXCAVATED MATERIAL, SUCH AS ASPHALT, CURBING SCALE 1:200

|\~ TIEINTOEXISTING AND DEBRIS, OFF SITE AS DIRECTED BY THE ENGINEER, OR THE CITY.
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8. TOPSOILTO BE STRIPPED AND STOCKPILED FOR REHABILITATION. CLEAN FILL TO BE PLACED IN 0 10 20 Metres
FILL AREAS AND COMPACTED TO 95% STANDARD PROCTOR DENSITY.
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9. ALLDISTURBED AREAS TO BE RESTORED TO ORIGINAL CONDITION OR BETTER UNLESS
OTHERWISE SPECIFIED.

|"‘I‘ V15 10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC CONTROL AND SAFETY MEASURES I I C I N T O S H P E R R Y
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DURING THE CONSTRUCTION PERIOD, INCLUDING THE SUPPLY, INSTALLATION, AND REMOVAL
OF ALL NECESSARY SIGNAGE, DELINEATORS, MARKERS AND BARRIERS.
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I TIE INTO PATHWAY

115 Walgreen Road, RR3, Carp, ON KOA 1L0
GRADES @ MAX 3:1 SLOPE
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T 11. DO NOT ALTER GRADING OF THE SITE WITHOUT PRIOR APPROVAL OF THE CITY.
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i ' WITH CITY STANDARDS AND SPECIFICATIONS AND PROVIDE POSITIVE DRAINAGE AWAY FROM

PROPOSED RAMP, REFER %5, THE BUILDING.

PROPOSED TO ARCHITECTURAL PLANS
RETAINING WALL FOR DETAILS.
& ) B/W 56.56
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CASPHALT BICYCLEPATH 2" B/W56.39
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ol \ 12. ALLROADWAY, PARKING LOT, AND GRADING WORKS TO BE UNDERTAKEN IN ACCORDANCE
S 5
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o 13. CONTACT THE CITY FOR INSPECTION OF ROUGH GRADING OF PARKING LOTS, ROADWAYS AND Stamp:
LANDSCAPED AREAS PRIOR TO PLACEMENT OF ASPHALT AND TOPSOIL. ALL DEFICIENCIES
NOTED SHALL BE RECTIFIED TO THE CITY'S SATISFACTION PRIOR TO PLACEMENT OF ANY
ASPHALT, TOPSOIL, SEED & MULCH AND/OR SOD.

T/W 56.83 B/W56.41 ) T/W 56.66
B/W 56.40 ASPHALT BICYCLE PATH ©6 B/W 56.33

14. ALL DIMENSIONS MUST BE VERIFIED PRIOR TO CONSTRUCTION, IF THERE IS ANY DISCREPANCY
THE CONTRACTOR IS TO NOTIFY THE ENGINEER PROMPTLY.
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e 9% oo S5 5636 ) R °s 15. CONTRACTOR TO ENSURE ALL INSTALLATIONS ARE IN ACCORDANCE WITH CURRENT CITY OF
—5_ = s = OTTAWA STANDARDS AND/OR ONTARIO PROVINCIAL STANDARDS.
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RAMP TO UNDERGROUND J
PARKING IS TO BE HEATED
(COORDINATED BY OTHERS).
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I I = I J i U 15. THIS PLAN IS TO BE READ IN CONJUNCTION WITH THE GEOTECHNICAL REPORT BY PATERSON
‘ ia, LR DATED MAY 22, 2018.
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