
1. GRADE CONTROL AND DRAINAGE - GENERAL

1.1. The Contractor must conform to all laws, codes, ordinances, and regulations adopted by federal,
provincial or municipal government councils and government agencies, applying to work to be carried out.

1.2. Unless otherwise indicated, all materials and construction methods to be in accordance with the
requirements of the latest edition of the Ontario Provincial Standard Specifications and Drawings (OPSS
and OPSD), the Ontario Ministry of Environment, Conservation and Parks (MECP), applicable
Conservation Authorities, the municipal standard specifications and drawings, and all other governing
authorities as they apply.

1.3. Wherever standards, laws and/or regulations are mentioned they refer to their current versions,
modifications included.

1.4. The boreholes and test pits shown on the plan are for information purposes only. Their location on the
plan is approximate. The Contractor must refer to the boreholes and test pit records to obtain information
about observed stratigraphy on site.

1.5. The Contractor is responsible for obtaining all permits required to complete all works and bear cost of
same, including road cut permit and  their associated costs.

1.6. The Contractor is responsible for the coordination of his activities with others on site.

1.7. The location of existing underground municipal services, wells, and public utilities as shown on the plans
are approximate. The Contractor must determine the exact location, size, material and elevation of all
existing utilities (on-site and off-site) prior to any excavation work. Damage to any existing services, wells
and/or existing utilities during construction, whether or not shown on the drawings must be repaired by the
Contractor at his own expense.

1.8. Site preparation includes clearing, grubbing, stripping of topsoil, demolition, removal of unsuitable
materials, cut, fill and rough grading of all areas to receive finished surfaces.

1.9. All material must be compacted as per the requirements of the governing authority and be approved by
the Consultant prior to delivery to the site.

1.10. Compaction must conform to the following requirements:
- Exposed subgrade :
     95% Standard Proctor maximum dry density (SPMDD)
- Granular subbase foundations: 
     100% Standard Proctor maximum dry density (SPMDD)
- Granular base foundations: 
     100% Standard Proctor maximum dry density (SPMDD)
- Asphalt pavement: 
     As per OPSS.MUNI 310
- Roller compacted concrete pavement
     98% Mix Design Density
- Subgrade fill (pavement areas - OPSS Select Subgrade Material):
     98% Standard Proctor Maximum Dry Density (SPMDD)
-    Structural fill (building footprints, foundation slabs, OPSS Granular 'A' or
     Granular 'B' Type II Material):
     100% Standard Proctor Maximum Dry Density (SPMDD)

2.1. If groundwater is encountered during construction, dewatering of excavations could be required as per
OPSS.MUNI 518. It is assumed that groundwater may be controlled by sump and pumping methods. As
required under the “Ontario Water Resources Act (OWRA)”, the Contractor must register all water taking
activities on Ontario's “Environmental Activity and Sector Registry (EASR)” if water taking
exceeds 50,000 l/day, and obtain a “Permit to Take Water (PTTW)” if water taking
exceeds 400,000 l/day. Furthermore, Contractor must provide all necessary measures required to ensure
dewatering operations does not affect in any way the integrity of the existing surrounding buildings and
must plan his work accordingly. Water Taking and Discharge Plan to be prepared by a Qualified Person
as stipulated under O.Reg. 63/16.

2.2. Control disposal or runoff of water containing suspended materials or other harmful substances in
accordance with local authority requirements and as follows:

2.0.1. Before discharging to storm sewers, watercourses or drainage areas, discharge water must be
sampled and tested to ensure quality requirements in accordance with City of Ottawa Sewer Use
By-Law No. 2003-514 and the MECP are adhered to. The Contractor is to perform all additional
sampling and testing as required by City of Ottawa.  All associated fees to be paid by the Contractor.

2.0.2. Where water is not suitable for discharge into the adjacent storm sewers, watercourses or drainage
areas it must be discharged into the on-site sanitary sewer collection system, or disposed off-site at
an approved disposal facility.

1.1. The Contractor must maintain benchmarks and landmark references as is. Otherwise, these references
will be repositioned by a certified land surveyor at the Contractor's expense.

1.2. The Contractor is the only person in charge of safety on the building site. The Contractor is responsible
for providing adequate protection of the workers, other personnel and the general public, protection of
materials, as well as maintaining in good condition the completed works and works to be completed. The
Contractor must supply, install and maintain an appropriate safety fence along the work perimeter until the
work is complete.

       The Contractor must provide at any time:
       -   A sufficient number of barriers, posters, guards and others to ensure safety;

-   Necessary conveniences for the completion of the work such as heating, lighting, ventilation, etc.

1.3. Temporary excavations in the overburden must be completed as per the requirements of the Occupational
Health and Safety Act (OHSA), O. Reg. 213/91, Part III - Excavations.
The side slopes of excavations in the soil and fill overburden materials should either be cut back at
acceptable slopes or should be retained by shoring systems from the start of the excavation until the
structure is backfilled.
The excavation side slopes above the groundwater level extending to a maximum depth of 3 m should be
cut back at 1H:1V or flatter. The flatter slope is required for excavation below groundwater level. The
subsurface soil is considered to be Type 3 soil according to the Occupational Health and Safety Act and
Regulations for Construction Projects. Slopes in excess of 3 m in height should be periodically inspected
by the geotechnical consultant in order to detect if the slopes are exhibiting signs of distress.

2.1. The Contractor must pace deliveries and removals in order to minimize and control stockpiles.

Stockpile material must be stored away from excavations at a distance at least equal to the depth of 
the excavation. Construction traffic should be limited near open excavation.

2.2. Cleanliness on the site:
- The Contractor must clean roadways at their own cost as directed by the Owner's representative;
-    All site roads and walkways to and from the construction zone must be kept clean at all times, from 
     mud, dirt, granular material, debris, etc.;
-    The Contractor must leave the work area clean at the end of each day;
-    Materials and equipment must be laid out in an organized and safe manner;

All material, equipment and temporary structures which are no longer necessary for the execution 
of the Contract must be removed from the site;
If required the Contractor must use screens, bulkheads, or any other recognized means in order to 
reduce noise, dust, interference, obstruction, etc., in conformity with the requirements of the 
provincial and municipal authorities having jurisdiction.

2.1. During the construction period the Contractor is responsible for installing and maintaining temporary traffic
signage, including traffic signs, traffic markings and temporary traffic lights, and flaggers, as required by
the Owner, the Consultant, the Municipality, the MTO, and other governing authorities.

2.2. The Contractor must control surface runoff from precipitation during construction.

2.3. Where trees and other vegetation are proposed within close proximity to hard surfacs (i.e. sidewalks or
pavement structures) it is recommended that the vegetation be panted in CU-Structural Soils or approved
equivalent. Under the areas of hard surfaces, the CU soil should be compacted to 100% SPMDD using
suitable compaction equipment. The CU-structural soil must extend at least 1.0 m below grade and extend
to a 3.0 m radius around the trees/vegetation.

2.4. Protection of existing trees and shrubs:
-  The contractor must ensure that the existing trees and shrubs that are to remain on site will be 
   protected throughout the construction phase in order to minimize the risk of damaging the trunks 
    and branches and to avoid the compaction of the roots.
-  As required, the Contractor must coordinate his work with other professionals to ensure that the 
   existing tree and shrub protection measures are in place prior to any other work and that these 
   measures are maintained until the work is complete;"
-  The Contractor must protect the existing trees in accordance with OPSS.MUNI 801 and OPSD 
   220.010.
-  The Contractor must define paths for heavy machinery before construction to avoid compaction of 
    the roots of existing trees and shrubs;
-  The Contractor cannot store material at the base of trees and shrubs; The Contractor cannot backfill 
   the trunk of existing trees and shrubs; Prune tree branches, shrubs and roots as needed to 
   complete the work.
-  The Contractor must perform any tree cutting prior to April 15 (i.e. outside of the core Migratory 
    Birds  nesting period, which is April 15 to August 15).

                     -  The contractor must not do any in-water work between march 15 to july anf oct 1 to may 31.

2.5. The Contractor must ensure the following mitigation measures are implemented in order to reduce the risk
of ground contamination from petroleum products:

` -  The list of persons and agencies to contact in the event of an emergency must be posted in plain 
    sight on the work site for the duration of the construction period;
-   Machinery must be clean and kept clean to limit any grease or oil deposits inside the work area;
-  Frequent inspections must be performed to detect any oil, fuel, grease or other leaks. If a leak is 
    detected, the necessary corrective action must be taken immediately;
-  An emergency kit for the recovery of petroleum products must be kept on site at all times. The kit 
   must include at least 30 m of absorbent booms, a box of absorbent pads and solid absorbent 
-  material (powder or granules). The kit must be stored near the location of work and machinery, and 
   kept within easy reach at all times to ensure a rapid response;
-  In the event of a spill the Contractor must immediately report to the Spills Action Centre of the 
   MECP at 1-800-268-6060. Hydrocarbons and contaminated soils will be recovered by a specialized 
   firm.

The Contractor must ensure the following measures are implemented regarding the handling of 
concrete:

- Concrete should either be mixed away from the site or should be prepared on paved surfaces if only
small quantities are required (i.e. minor repairs);

- Excess concrete must be disposed off-site at a location that meets all regulatory requirements;
- The washing of concrete trucks and other equipment used for mixing concrete should not be carried

out within 30 m of a watercourse or wetland and should take place outside of the work site;
- All concrete trucks should collect their wash water and recycle it back into their trucks for disposal

off-site at a location meeting all regulatory requirements.

   2.     DEMOLITION AND REMOVALS

2.1. The Contractor must visit the premises in order to be fully aware of existing conditions on site, including all
elements to be removed and demolished. No claim will be accepted due to a poor evaluation of the work
to be completed.

2.2. The Contractor must protect and maintain in service the existing works which must remain in place. If they
are damaged, the Contractor must immediately make the replacements and necessary repairs to the
satisfaction of the Owner's representative and without additional expense to the Owner.

2.3. The Contractor must perform the nessessary clearing and grubbing in accordance with OPSS.MUNI 201.

2.4. The Contractor must carry out necessary saw cuts even if they are not shown on the drawings.

2.5. The Contractor must entirely remove the demolition wreckage from the construction site in accordance
with the requirements of the MECP and in accordance with OPSS.MUNI 180 and OPSS.MUNI 510.

- The Contractor must discard recyclable demolition materials in collaboration with a regional recycling
company. The Contractor must be able to provide proof, upon request, that the materials were
properly recycled and that the chosen recycling company is recognized in the recycling field.

- All other demolition materials must be disposed off-site at authorized licensed landfills and in
conformity with the applicable laws and regulations. The Contractor must be able to provide, upon
request, copies of the disposal tickets.

2.1. The Contractor is responsible for locating existing public utilities and (if required) submit a request for the
interruption of public utility services, such as gas, telephone, power, cable, sewers, watermain, etc.

2.2. The Contractor must conduct all removals required to make the work complete.

2.3. Unless otherwise specified, all materials, products and others coming from the demolition belong to the
Contractor.

2.4. Surfaces and works located outside of the construction work limit must be reinstated as they were before
beginning of work.

2.5. The existing Well will be abandoned in accordance with O.Reg 903.

3. GENERAL SUBGRADE PREPARATION

3.1. Earth removal must be inspected by an experienced Geotechnical Engineer to ensure that all unsuitable
materials are removed prior to the placement of fill, including concrete and/or others, and to confirm the
compaction degree and condition of the founding soils. All unsuitable materials must be hauled off site
and disposed as per provincial and municipal regulations.

3.2. Subgrade must be approved by experienced geotechnical personnel before proceeding with placement of
fill.

3.3. All granular fill must be placed in maximum 200 mm thick loose lifts and compacted using suitable
methods as per the requirements.

3.4. All soft, wet or disturbed areas revealed under surface compaction must be removed to a minimum depth
of 500 mm and replaced with compacted suitable subgrade fill (i.e. OPSS Granular 'B' Type II material)
and an approved non-woven geotextile per OPSS 1860 as directed by the Geotechnical Engineer.
Transition around sub-excavations where backfill and native material are not of similar nature, shall be
sloped at 5 horizontal to 1 vertical, within 1.8 m of finished surface

3.5. If contaminated material is encountered during the work, the Contractor must retain a Qualified Person
(QP, as per the definition under O.Reg 153/04), characterize the soil and dispose off-site all materials
from the contaminated area in accordance with the requirements of the MECP O.Reg 406/09 and
OPSS.MUNI 180. Prior to the start of work the Contractor must provide the name and location of the
intended Receiving Site (s) where the contaminated materials will be disposed to the Consultant. The
Contractor must obtain from the Receiving Sites QP documents confirming that the site has the right to
accept the contaminated material. During the work, the Contractor must provide the Consultant copies of
all reports signed by the Receiving Site’s QP.

3.6. The Contractor is responsible for providing a confirmation that the imported material used as subgrade fill
is free of any contaminants, as per O.Reg 153/04, such as Petroleum Hydrocarbons (C10-C50),
Polycyclic Aromatic Hydrocarbons (PAH), and metals like mercury, silver, arsenic, cadmium, cobalt,
chromium, copper, tin, manganese, molybdenum, nickel, lead and zinc.

4. EXCAVATION AND BACKFILL

4.1. Subgrade preparation must be completed as per Section “3.0 General Subgrade Preparation”.

4.2. The management of excess materials to comply with OPSS.MUNI 180 and any excess soils with O.REG.
406/19.

4.3. Topsoil and deleterious fill, such as those containing organic materials, must be stripped from under any
buildings, paved areas, pipe bedding, and other settlement sensitive structures.

4.4. Non-specified existing fill along with on-site excavated soil can be used as general landscaping fill where
settlement of the ground surface is of minor concern. These materials should be spread in thin lifts and at
least compacted by the tracks of the spreading equipment to minimize voids. If these materials are to be
used to build up the subgrade level for areas to be paved, they should be compacted in thin lifts to a
minimum density of 98% of their respective SPMDD.

4.5. Structural fill used for grading beneath the footings of buildings, building floor slabs, sidewalks, pavements
and slab on gradesigns and light standards must consist of OPSS Granular 'A' or Granular 'B' Type II
Material.

4.6. Construction operations could cause vibrations, and possibly, sources of nuisance to the community.
Therefore, means to reduce the vibration levels as much as possible must be incorporated in the
construction operations to maintain a cooperative environment with the residents.
The following construction equipments could cause vibrations: piling equipment, hoe ram, compactor,
dozer, crane, truck traffic, etc. Vibrations, caused by blasting or construction operations could cause
detrimental vibrations on the adjoining buildings and structures. Therefore, it is recommended that all
vibrations be limited.
Two parameters determine the recommended vibration limit, the maximum peak particle velocity and the
frequency. For low frequency vibrations, the maximum allowable peak particle velocity is less than that for
high frequency vibrations. As a guideline, the peak particle velocity should be less than 15 mm/s between
frequencies of 4 to 12 Hz, and 50 mm/s above a frequency of 40 Hz (interpolate between 12 and 40 Hz).
These guidelines are for current construction standards.
Considering there are several sensitive buildings in close proximity to the subject site, consideration to
lowering these guidelines is recommended. These guidelines are above perceptible human level and, in
some cases, could be very disturbing to some people. A pre-construction survey is therefore required to
minimize the risks of claims during or following the construction of the proposed building.

5. PAVEMENT STRUCTURES, CURBS, AND SIDEWALKS

5.1. Construction of granular foundation must conform to OPSS.MUNI 314.

5.2. Granular materials used on site must conform to the requirements of OPSS.MUNI 1010.

5.3. Road cut reinstatement as per City of Ottawa Detail R10 with surface course key.

5.4. Where the proposed pavement structure abuts the existing pavement, the pavement structure should
match the existing pavement layers.

5.5. Construction of asphalt must conform to OPSS.MUNI 310 and OPSS.MUNI 313.

5.5.1. Paving must not be carried out if the roadbed is frozen or wet.    
                 

5.5.2. The granular grade must be free of standing water at the time of hot mix asphalt placement. The
surface of a pavement upon which hot mix asphalt is to be placed must be dry at the time of hot mix
asphalt placement. Following the final compaction of a hot mix asphalt course, a 4 hour minimum
time laps must be respected before placing a new new hot mix asphalt course. Additionally, the
temperature of the previous course must be 50 °C or less.

5.5.3. As per OPSS.310.07.06.02, the asphalt base course must not be placed unless the air temperature
at the surface of the road is a minimum of 2°C and rising.

5.5.4. As per OPSS.310.07.06.02, the asphalt surface course must not be placed unless the air
temperature at the surface of the road is a minimum of 7°C and rising.

5.6. Asphalt concrete material must conform to OPSS.MUNI 1150 for Hot Mix Asphalt and OPSS.MUNI 1151
for Superpave and Stone Mastic Asphalt Mixtures. Minimum Performance Graded (PG) 58-34 asphalt
cement must be used for this project.

5.7. Asphalt mix design must be reviewed and approved by a Geotechnical Engineer before paving.

5.8. Concrete curbs must conform to OPSS 353.MUNI.

5.9. Concrete Toe-wall to be per OPSD 3120.100 Type I

5.10. Elevation at top of concrete curbs to be 150 mm above the asphalt, unless otherwise indicated on the
drawings.

5.11. Concrete sidewalks must conform to OPSS.MUNI 351.

5.12. For all concrete placement during cold weather Contractor must place material in accordance to
OPSS.904.MUNI.

5.12.1. When ambient air temperature is 5°C or less, forms for concrete work must be left in place for the
duration of the curing period.

5.12.2. When the ambient air temperature is below 0°C at the time of placing, components must be cured
with moisture vapour barrier.

5.12.3. Contractor must conform to OPSS.MUNI 904.07.11 for Control of Temperature when subjected to
cold weather.

5.13. Construction of Roller-Compacted Concrete Pavement as follows:
-  Subgrade to be prepared as specified, and contoured for efficient drainageConstruction of 
    Roller-Compacted Concrete Pavement as follows:
-  Subgrade to be prepared as specified, and contoured for efficient drainage
-   Concrete should be transported in dump trucks and placed using asphalt pavers.
-   If placed in more than one lift, subsequent lift should be placed within 60 minutes of placing 
     the bottom lift.
-   Roller compacted concrete must be compacted using 10 ton dual drum vibratory roller within 
    15 to 45 minutes of placement with 4 to 6 passes, until lift deflects uniformly under roller, and 
     no pumping, shiny or pasty surface is observed.
-   The desired density is 98% of the mix design density.
-   Transverse saw joints must be placed at 5 m on centres.
-   Longitudinal saw joints must be placed at 0.2 m from the edges, and every 8m subsequently.

6. BUILDING PAD PREPARATION

6.1. The Building Pad shall be prepared prior to Dynamic Compaction (DC) to a level that will allow the
finished grade to be 450mm below the Finish Floor Elevation (FFE). The Contractor shall assume that the
total settlement after DC will be 300mm. Therefore, the Building Pad finished grade Prior DC shall be
91.850m.

6.2. The Building Pad footprint shall extend 2m past the perimeter of the proposed building footprint.

6.3. The final layer of the building pad (Working Pad) shall consist of compacted 600 mm of Granular B type II.

6.4. The Building Pad shall be excavated to 91.850m minus (-) 600mm = 91.250m in Cut areas and or raised
to 91.250m plus (+) 600mm = 91.850m in Fill areas.

6.5. In addition to the 600mm Granular pad specified above, in fill areas, the Building Pad shall be raised using
excavated surplus materials from the site as per the Excavated Materials Management specifications.

6.6. Fill must be place in lifts no greater than 200mm thick and compacted to the specified density using
suitable compaction equipments.

6.7. The building pad preparation must include a 20 m wide temporary access road (up to the property line)
around the building and, between the building and the access street. The contractor must be responsible
for maintaining the temporary access roads in good and tidy condition at all times to the satisfaction of the
Owner and / or Consultant.

                  All temporary access roads constructed within future pavement areas must consist of compacted
        granular materials as per pavement infrastructure details.

 All temporary access roads constructed within future landscaped areas must consist of compacted 
OPSS Select Subgrade Material to allow heavy equipment traffic.

6.8. If the building is constructed during the winter period, the Contractor must be responsible for the snow
removal and spreading of abrasive throughout the construction work by the building contractor and his
sub-contractors.

7. MANAGEMENT OF EXCAVATED MATERIAL BS EXCESS SOIL

7.1. During site preparation excavation work, the Contractor shall ensure that the excavated existing fill
material remains on-site as much as possible and is incorporated within its work. All surplus excavation of
existing Fill material shall be managed as per the following priorities

7.1.1. Surplus excavated materials may come from excavation required to construct the proposed ponds
and parking areas at specified finished elevations.

7.1.2. First, surplus excavated materials shall be incorporated within the Building Pad Preparation to raise
the Pad to the required elevation and allowing for the Working Pad layer mentioned at 6.3

7.1.3. Second, surplus materials shall be used to backfill the Vegetated Retaining wall.

7.1.4. As it relates to the Contract, excess soils generated must be managed in accordance with the
Ontario Regulation (O.Reg.) 406/19 (On-Site and Excess Soil Management) made under the
Environmental Protection Act, R.S.O. 1990, c.E19 (EPA) and the adopted by reference “Rules for
Soil Management and Excess Soil Quality Standards” (the 'Soil Rules') as well as other regulatory
amendments related to the management of excess soil. Excess soil is defined by O.Reg. 406/19 as
non-hazardous soil, or soil mixed with rock, that has been excavated as part of a project and
removed from the project area for the project.

Where excess soils are anticipated to be generated, a notice is to be filed to the Excess Soils
Registry prior to the removal of excess soil from the project area unless exempt in accordance with
the Regulation. The Contractor is to provide confirmation of registration to the Project Leader.

If a notice to the Registry is determined to be required, the Contractor is responsible for retaining a
Qualified Person (QPESA, as per the definition under O.Reg. 153/04) to evaluate and provide all the
necessary services required in accordance with O.Reg. 406/19. The services may include but not be
limited to an Assessment of Past Uses, Sampling and Analysis Plan, Soil Characterization Report,
and Excess Soil Destination Assessment Report as described as the Planning Documents within the
Soil Rules. The Contractor may rely on existing Planning Documents and/or site characterization
reports were provided within the Contract Documents. The contractor is responsible to finalize any
preliminary Planning Document reports required, identify proposed soil destination site(s) for Project
Leader approval, and satisfy all associated requirements specified by the selected destination site.

The contractor is responsible to notify the Project Leader in the event that actual construction
activities and/or site conditions encountered are not consistent, or appear not to be consistent, with
the information presented within the Planning Documents.

The contractor is responsible to develop and implement a tracking system in accordance with O.Reg.
406/19, to track each load of excess soil during its transportation and deposit at the approved
destination site (i.e. reuse site, Class 1 soil management site, local waste transfer facility, landfilling
site or dump, and any transportation to and from a Class 2 soil management site).
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